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NOTICE INVITING BIDS

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

SEALED BIDS will be received by the City Clerk, or designee, of the City of Brentwood until Tuesday,
October 1, 2013 at 2:00 p.m. for CIP Project No. 337-37213. Please be certain that any sealed bid
submitted is addressed and noted as follows:

City. Clerk

City of Brentwood

150 City'Park Way
Brentwood; CA 94513

Sealed Bid for Construction of FIBER OPTIC LINK - PHASE Il

Following the closure of thedid submittal period, bids will be publicly opened and read for performing
work as follows:

Furnishing all labor, materials, equipment, and performing all work necessary and incidental to the
construction of the project known as FIBER ©PTIC LINK - PHASE II, CIP PROJECT NO. 337-37213,
according to drawings and specifications as prepared by the City of Brentwood and according to the
Contract Documents. The work includesdnstallation of conduits, pull boxes and fiber optic cable from
150 City Park Way (Civic Center) to ‘the Aquatic/Senior Center located at 193/195 Griffith Lane,
complete and in satisfactory condition, all as,shown/on the plans and/or as specified herein.

Project is to be completed within 30 working days fromsthe-~date specified in the Notice to Proceed.
The Contractor shall pay to the City of Brentwood'the/sum of $500 for each and every calendar day's
delay in finishing the work in excess of the working day completion time, as modified in accordance
with the contract documents.

A non-mandatory pre-job walk will be held on Thursday, September 19, 2013 at 10:00 a.m. at City
Hall, 150 City Park Way in the Vista Conference Room on the first floor:

All potential bidders must obtain the contract documents fromithe City of\Brentwood to have
their bid be considered valid. Contract Documents will be available*beginning Tuesday, September
3, 2013.

Bidders may obtain an electronic copy of the document (via e-mail) at no charge by‘sending an e-mail
dept-engineering@brentwoodca.gov or by calling (925) 516-5420.

A bidders list of companies that have obtained bidding documents, as well as -project
information and bid results will be available on the City's website at www.brentwoodca.qov
under General Information — CIP Projects — Current Projects Out to Bid.

Bidding procedures are prescribed in the Contract Documents. This is a Public Works project. Bids
shall be executed upon the bid forms provided, which are a part of said Contract Documents. Each
bidder must submit with its bid security in one of the following forms: cash, cashier's check payable to
the City, a certified check payable to the City, or a bid bond, in the form included with the bid
documents, executed by an admitted surety insurer, made payable to the City. The guaranty shall be
forfeited should the bidder, if awarded the contract, fail to enter into the same, or fail to furnish in a
timely manner the bonds and/or proof of insurance required under the Contract Documents.
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Pursuant to Section 1770, et. seq. of the California Labor Code, the successful bidder and all
subcontractors shall pay not less than the prevailing rate of per diem wages as determined by the
Director of the California Department of Industrial Relations. Copies of such prevailing rate of per
diem wages are on file at the office of the City of Brentwood City Engineer to view and will be made
available to any interested party on request.

Pursuant to Public Contract Code Section 22300, for monies earned by the Contractor and withheld
by the Cityyof Brentwood to ensure the performance of the Contract, the Contractor may, at its option,
choose to substitute securities meeting the requirements of Public Contract Code Section 22300.

All bidders shall be licensed under the provisions of the Business and Professions Code to do the
type of work contemplated in the project. In accordance with provisions of California Public Contract
Code Section 3300, the City has determined that the Contractor shall possess a valid Class “A”
Contractor’s.License ora combination of Class “C” Specialty Contractor’s License(s) at the
time of bidding“and throughout the period of the contract. Failure to possess the specified license
shall render the bid'non-responsive.

The successful bidder willdbe required to furnish a payment bond in the amount equal to one hundred
percent (100%) of the Contract Price, as well as a faithful performance bond, in the amount equal to
one hundred percent (100%)vof the Contract Price. The bonds shall be on the forms included in the
Contract Documents.

Each bidder shall submit with its bid“a statementisetting forth its experience on the forms included in
the Contract Proposal.

Telephones will not be available to bidders for'the/ preparation of the bids or for calling in bid results.
Bid forms received after the designated time will not be_ accepted by the City Clerk. Bidders and their
authorized agents are invited to attend the bid opening.

No bidder may withdraw its bid for a period of ninety«(90) days after the date set for the opening of
bids.

The City reserves the right to reject any or all bids; to make any awards or any rejections in what it
alone considers to be in the best interest of the City, and waive any irregularities in the bids.

The successful bidder must insure that employees and applicants  for employment are not
discriminated against on the basis of age, color, race, national origin, angestry, religion, sex, sexual
preference, marital status, and shall comply with the Americans with Disabilities Act.

Date: (’/7 /92 (/ /;C / 13 By: ) F I| : e ...j,:. P .\
!/ ! MargaretW|mberIy MMC, Cltyk:lerk
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INVITATION TO BID

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

PUBLIC NOTICE IS HEREBY GIVEN that sealed bids will be received by the City Clerk, or designee,
of the CITY OF BRENTWOOD at 150 City Park Way, Brentwood, until Tuesday, October 1, 2013 at
2:00 p.m., for the construction of FIBER OPTIC LINK - PHASE II, CIP PROJECT NO. 337-37213.

The worK includes installation of conduits, pull boxes and fiber optic cable from 150 City Park Way
(Civic/Center) to the Aquatic/Senior Center located at 193/195 Griffith Lane, and all other work
necessary and incidental to the construction of the project.

Bidders may.obtaipn-an electronic copy of the document (via e-mail) at no charge by sending an e-malil
to: dept-engineering@brentwoodca.gov or by calling (925) 516-5420.

CITY OF BRENTWOOD

Date: _/ / 20 /20(3 By: Mg Ao
7 r Margaret Wimberly, MMC, Gity Clerk
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INFORMATION FOR BIDDERS

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

SCOPE AND LOCATION OF WORK

The worK to“be performed under this contract consists of the furnishing of all labor, materials and
equipment, for the construction of FIBER OPTIC LINK - PHASE Il Improvements, complete, and in
satisfactory operating condition, all as shown on the Contract Documents and/or as specified herein.
The work is to be performed in the City of Brentwood and/or Contra Costa County.

INSPECTION.OF SITEOFWORK

Bidders are required to inspeet the site of the work in order to satisfy themselves, by personal
examination or by such other means as they may prefer, of the location of the proposed work and the
actual conditions of and.at'the,site.” Bidders may apply to the Engineer for additional information and
explanation before submitting bids. < However, no supplemental information requested or furnished
shall vary the terms of the Cantract Documents or affect the Contractor's sole responsibility to satisfy
himself as to the conditions of the work'to be,performed. No claim for additional compensation will be
allowed which is based upon a lack©f knowledge of the actual conditions or location of the work.

Submission of a proposal by the bidder shall constitute acknowledgment that the bidder has relied,
and is relying, on their own examination of (a) the site of the work; (b) access to the site; (c) all other
data, matters, and things requisite to the fulfilment ,of*the work and, on their own knowledge of
existing facilities on and in the vicinity of the site of the werk-to be constructed under the contract, and
not on any representation or warranty of the lack /f knowledge of the above items. Removal,
relocation, or protection of existing public utilities not identified by the City shall be done in
conformance with Section 4215 of the Government Coede; and (d) ‘project information and plans and
specifications.

EXAMINATION OF CONTRACT DOCUMENTS

Each bidder shall thoroughly examine and be familiar with legal and procedural,documents, general
conditions, soil testing if any, City Standard Plans, Drawings and<Specifications, drawings and
addenda (if any). Submission of a proposal shall constitute acknowledgment, upon.which the City
may rely, that the bidder has thoroughly examined and is familiar with® the Contract, Documents.
Failure or neglect of a bidder to receive or examine any of the Contract Documents shall in no way
relieve them of any obligation with respect to their proposal or to the Contract. No@ claim for additional
compensation will be allowed which is based upon a lack of knowledge of any Contract-Documents.

INTERPRETATION OF CONTRACT DOCUMENTS

No oral representation or interpretations will be made to any bidders as to the meaning of the Contract
Documents. Requests for interpretation shall be made in writing and delivered to the Engineer
at least ten (10) calendar days before the time announced for opening the proposals using the
“Questionnaire Form” provided. Interpretations, where necessary, will be made by the Engineer in
the form of an addendum to the Contract Documents and, when issued, will be sent as promptly as is
practical to all parties to whom the bid documents have been issued. All such addenda shall become
part of the contract. Requests for information before and after the award of contract shall be directed
to:
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Anthony Salam, Project Manager
City of Brentwood
Public Works - Engineering
Phone: (925) 516-5420 Fax: (925) 516-5421
150 City Park Way
Brentwood, CA 94513

It shall alse be the bidder's responsibility to call to the attention of the Engineer any missing pages in
the Contract'Documents, including the addenda. These items shall be brought to the attention of the
Engineer,\in.writing, at least ten (10) calendar days prior to the bid opening date.

PROPOSAL

Proposals shall be made»on the blank forms prepared by the City, which should be removed from
the Contract Document. All, proposals shall give the prices proposed in the space provided, shall
give all other information requested therein, and shall be signed by the bidder or an
authorized representative, with'their address.

Bidders must prepare and‘submit allfequired documents.

If the proposal is made by an“individual, his/her name, signature, and post office address must be
shown.

If the proposal is made by a firm or partnership, the name and post office address of the firm or
partnership and the signature of at least one.of thé general partners must be shown.

If the proposal is made by a corporation, the proposalsshall show the name of the corporation
and state under the laws of which the corporation is incerporated, the post office address of
the corporation, and the signature of at least twaq officers_ authorized to sign on behalf of the
corporation. Otherwise, the proposal shall include-asdocument empowering the signhator(s) to
execute the proposal and bind the corporation.

If the proposal is made by a joint venture, the proposal shall'be signed by at least one of the joint
venture firms in a format meeting with the requirements outlined above. Additionally, the proposal
shall include a document empowering the signator(s) to execute'the proposal and bind the joint
venture.

Every contractor, other than a joint venture, who submits a bid must, at the time the bid\s submitted,
have a California contractor's license in good standing. The license shall belin the class or classes
specified in the Contract Documents. Any bid from an unlicensed contracter, other than those
persons exempt under Business & Professions Code section 7028.15, shall be nen-responsive_and
shall be rejected. This statute also makes it a misdemeanor for any person without.a~Vvalid
contractor's license (with specified exceptions) to submit a bid to act as a contractor to a public
agency. The penalties on a bidder violating these provisions are severe.

Each proposal shall be enclosed in a sealed envelope, labeled and delivered prior to the time stated
in the Invitation to Bid to the City Clerk, City of Brentwood, 150 City Park Way, Brentwood CA 94513.
Bidders are warned against making erasures or alterations of any kind, without initialing each and
every such change. Proposals that contain erasures or irregularities of any kind, without such
initialing, or omissions, may be rejected. No oral, telegraphic, or telephone (including facsimile)
proposals or modifications will be considered.
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COMPLETING AND SIGNING FORMS

The Bidder’s attention is directed to the forms included in the Contract Document (pages 11 to 21) as
well as other required documents, which must be completed and signed. FAILURE TO PROPERLY
COMPLETE AND SIGN ANY FORMS MAY BE CAUSE FOR REJECTION OF A BID.

ADDENDA

Each propesal shall include specific acknowledgment (in the space provided) of the receipt of all
addendacissued during the bidding period. Failure to so acknowledge all addenda may result in the
proposal being rejected as not responsive.

BID PRICES

Bid prices shall includeverything necessary for the completion of construction and fulfillment of the
contract, including but notplimited to, furnishing all transportation, materials, equipment, tools,
excavation, utilities, sheeting,sshoring, bracing and supports, plant and other facilities, and all
management, superintendence, permits, labor and services. In the event that the product of a unit
price and an estimated, guantity does not equal the extended amount quoted, the unit price shall
govern and the correct product of the unit price and the estimated quantity shall be deemed to be the
amount bid. Where there isia canflict between words and figures, the words shall govern and
the figures shall be disregarded.

TAXES
Bid prices shall include all applicable federal,state, and.local taxes.
EXPERIENCE OF BIDDERS

At the time of bidding, and throughout the period of the contract,yeach bidder shall be licensed under
the provisions of Business and Professions Code of ‘the’ State of ‘California, to do the type of work
contemplated for the project. The license classification shall be”a Class “A” Contractor’s License
or a combination of Class “C” Specialty Contractor’s License(s).

It is the intention of the City to award a contract, if at all, to the lowest responsive responsible bidder
who furnishes satisfactory evidence that it has the requisite experience and/ability, and sufficient
capital, facilities and plant to enable it to prosecute the work suceessfully /and. properly, and to
complete the work within the time period named in the Contract Documents:

To determine the degree of responsibility to be credited to the bidder, the City will weigh any evidence
that the bidder has performed satisfactorily other contracts of like nature ‘and magnitude, and
comparable difficulty and rates of progress, to the work. The City shall have“sole discretion to
determine what contracts are of like nature and magnitude, and comparable difficulty and rates of
progress.

LISTS OF SUBCONTRACTORS

Each proposal shall have listed on the forms provided, the name and address of each subcontractor
to whom the bidder proposes to sublet portions of the work in excess of one-half of one percent of the
total amount of the proposal or $10,000, whichever is greater. For the purpose of this paragraph, a
subcontractor is defined as anyone who contracts with the Contractor to furnish materials and labor,
labor only, and/or one who specially fabricates and/or installs a portion of the work or improvement
according to detailed drawings contained in the Contract Documents. The Prime Contractor shall
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perform at least 50% of the work with his own forces. All subcontractor listings and subsequent
substitutions, if any, shall be done in conformance with the Subletting and Subcontracting Fair
Practices Act, Public Contract Code Section 4100 et seq.

PROPOSAL GUARANTY

The proposal shall be accompanied by a proposal guaranty bond duly completed by a corporate
surety authorized to conduct business in the State of California for payment to the City of Brentwood
in the sumyof at least ten percent (10%) of the total amount of the proposal. The bond shall be on the
form included,in the Contract Documents. Alternatively, a certified or cashier's check, payable to the
City, of‘Brentwood in the sum of at least ten percent (10%) of the total amount of the proposal may be
substituted for theyproposal guaranty bond. The amount payable to the City of Brentwood under the
proposal guaranty bond, or the certified or cashier's check, as the case may be, shall be forfeited to
the City as.liguidated damages in the case of the failure or neglect of the successful bidder to furnish,
execute, and.deliver tofthe City the required performance and payment bonds, and evidences of
insurance, andto” enter intoy execute, and deliver to the City, the Agreement, on the form provided
herewith, within ten’(10) days after being notified in writing by the City that the award has been made.

MODIFICATION OF PROPOSAL

Modification of a proposal already«received will be considered only if the modification is received prior
to the time established for receiving proposals. All modifications shall be made in writing, executed,
and submitted in the same form and manner as.the original proposal.

POSTPONEMENT OF OPENING

The City reserves the right to postpone the daté and time for receiving and/or opening of proposals at
any time prior to the date and time established'in theNoticeslnviting Bids.

NON-COLLUSION DECLARATION

Section 7106 of the Public Contract Code requires that each ‘bidder execute a Non-Collusion
Declaration on all public works contracts. Bidder must execute the Non-Collusion Declaration
included with the Contract Documents and submit it to the'City with the proposal.”

DISQUALIFICATION OF BIDDER

If there is a reason to believe that collusion exists among any of the bidders, none/of.the bids of the
participants in such collusion will be considered, and the City may likewise 'elect to reject all bids
received.

REJECTION OF PROPOSALS

The City reserves the right to reject any proposals which are incomplete, obscure;<or irregular,
including but not limited to any proposals which omit a bid on any one or more items for*which bids
are required; any proposals which omit unit prices if unit prices are required; any proposal in which
unit prices are unbalanced in the opinion of the City; any proposals accompanied by insufficient or
irregular proposal guaranty; and any proposals from bidders who have previously failed to perform
properly or to complete contracts of any nature on time.
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RELIEF OF BIDDERS

Attention is directed to the provisions of Public Contract Code Section 5100, et seq., concerning relief
of bidders, and in particular to the requirement therein that if a bidder claims a mistake was made in
its bid, the bidder shall give the City written notice within five (5) calendar days after the opening of the
bids of the alleged mistake, specifying in the notice, in detail, how the mistake occurred.

RETURN ©F PROPOSAL GUARANTEES

The_City will.retain all proposal guarantees until the Agreement for the work has been fully executed
and the City has received the bonds and evidence of insurance required to be furnished, or the City
has acted to reject all bids. The City will return the proposal guarantees of unsuccessful bidders,
other thanthose forfeited, promptly thereafter.

COMPLETING"AND_SIGNING FORMS
The Bidder's attention is diréctedyto the forms included in the Contract Documents, which must be

completed and signed. \FAILURE TO PROPERLY COMPLETE AND SIGN ANY FORMS MAY BE
CAUSE FOR REJECTION.OF A BID.

DEBARRED CONTRACTORS'AND SUBCONTRACTORS

No contractor or subcontractor who'is ineligible to bid on work, or be awarded, a public works project
under Labor Code sections 1771.1 ‘or 1777.7 can bid on, be awarded or perform work as a
subcontractor on the Project. The Contractoris prohibited from performing work on the Project with a
subcontractor who is ineligible to perform wark on/a pubtic works project under these sections of the
Labor Code.

SHEETING AND SHORING

Pursuant to the provisions of California Labor Code Sectigh 6707, each bid submitted in response to
the Notice Inviting Bids shall contain, as a bid item, adeguate sheeting, shoring, and bracing, or
equivalent method, for the protection of life and limb in trenches and“open excavation, which shall
conform to applicable safety orders. By listing this sum, the bidder/warrants that its action does not
convey tort liability to the Agency, its consultants and subconsultants, and their directors, partners,
officers, employees, agents and servants.

PROPOSED SUBSTITUTIONS

Bidders wishing to obtain prior approval of a material or system substitution fof that specified shall
submit all required documentation in compliance with procedures established, in- the/ Contract
Documents.

Prior approval requests shall be received by the Engineer no later than ten (10) calendar days prior to
bid date. If Engineer determines the requested material or system is equal to that specified the
Engineer will issue an addendum. If the Engineer rejects the proposed substitution, or does not
respond before the bid date, the bidder shall furnish the specified items.

BID PROTEST PROCEDURES

Any bid protest relating to the form or content of the bidding or Contract Documents must be
submitted in writing to the City Clerk, City of Brentwood, 150 City Park Way, Brentwood, CA 94513 at
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least ten (10) business days before the original date set for the bid opening. Any bidder who submits
a bid shall be deemed to have waived any protest to the form or content of the bidding or Contract
Documents.

Any bid protest relating to the award of the contract for the Project must be submitted in writing to City
Clerk, City of Brentwood, 150 City Park Way, Brentwood, CA 94513. The protest must be received
before 5:00 p.m. of the fifth business day following bid opening.

The initialyprotest document shall contain a complete statement of the basis for the protest. The
protest shall refer to the specific portion(s) of the bid documents which forms the basis for the protest.
The_protest shall include the name, address and telephone number of the person representing the
protesting/party.

The party filing thesprotest shall concurrently transmit a copy of the initial protest document and any
attached documentation‘to.all other parties who have a direct financial interest that may be adversely
affected by the ‘autcome of the protest. Such parties shall include all other bidders or proposers who
appear to have areasonable jprospect of receiving an award depending upon the outcome of the
protest. The documents shall be transmitted by fax or overnight mail.

The procedure and time limits‘set forthvin this paragraph are mandatory and are the Bidder's sole and
exclusive remedy in the event’of bid protest. Failure to comply with these procedures shall constitute
a waiver of any right to furtherdpursue the bid protest, including filing a Government Code claim or
legal proceedings.
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QUESTIONNAIRE FORM

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

COMPANY NAME:

CONTACT & PHONE NUMBER:

10.

For all questions during the bidding process, please utilize this form and fax your questions to:

City of Brentwood
(925) 516-5421
E-mail: engmessages@brentwoodca.qgov
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CONTRACT PROPOSAL

TO
CITY OF BRENTWOOD
CONTRA COSTA COUNTY
STATE OF CALIFORNIA
FOR

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

Name of Bidder of

Business Address

Telephone ( )

TO THE CITY COUNCIL OF THE'CITY OF BRENTWOOD:

Pursuant to and in compliance with youdr Natice ‘Inviting Bids for the FIBER OPTIC LINK - PHASE I,
CIP PROJECT NO. 337-37213 and the ‘ether Contract Documents relating thereto, the undersigned
Bidder, being fully familiar with the terms of the Contract Documents, the current general prevailing
wage rates, local conditions affecting the performance of.the Project, the character, quality, quantities
and scope of the work, and the cost of the work at the place. of performance, hereby proposes and
agrees, within the time stipulated in the Contract Documents; to/furnish to the City of Brentwood all of
the transportation, materials, equipment, tools, excavation, sheeting, shoring, bracing, supports, plant
and other facilities, labor, services, permits, utilities, and other items necessary to conduct and
complete said work, all in strict conformity with the Contract:Documents, including Addenda Nos. |
, and on file in City Hall.

Bidder declares that the only persons or parties interested in this proposal arexthose named herein,
and that this proposal is made without collusion with any person, firm er corperation. Bidder proposes
and agrees, if the proposal is accepted, that Bidder will execute a contract with/the City, in strict
conformity to the Contract Documents including providing acceptable insurances security, and labor
and materials and performance bonds, in the form set forth in the Contract Documents, and will
perform the entire work for the prices set forth in the attached Bid Schedule, upon which the jaward of
contract is made.
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LIST OF PROPOSED SUBCONTRACTORS

Pursuant to California Public Contract Code Section 4100 et seq., the following list gives the name,
business address, and portion of work (description of work to be done) for each subcontractor who will
perform work or labor or render service to the prime contractor in or about the construction of the work
or improvements, or a subcontractor licensed by the State of California who, under subcontract to the
prime contractor, specifically fabricates and installs a portion of the work or improvement according to
detailed drawings contained in the plans and specifications, in an amount in excess of one-half of 1
percent of'the prime contractor's total bid or, in the case of bids or offers for the construction of streets
or highways, including bridges, in excess of one-half of 1 percent of the prime contractor's total bid or
ten thousand(dollars ($10,000), whichever is greater. Additional supporting data may be attached to
this pages Each page shall be sequentially numbered, headed "Proposed Subcontractors" and shall
be signed.

NAME BUSINESS DESCRIPTION AND % OF  *STATUS WITH
ADDRESS COST OF WORK WORK SUB CLASS

100 Main Street

Example: USA Construction Anytown,” CA 99999 Dirt Exc. ($35,000) 3% DBE (HA)
*STATUS WITH SUB CLASS:
DBE = Disadvantage Business Enterprise (HA = Hispanic American; SAA = Subcentinent

Asian American; OA = Other Americans; BA = Black American; NA = Native
American; APA = Asian — Pacific American; W = Women)

The Prime Contractor shall perform at least 50% of the work with his own forces.

After the award of contract, substitutions of the above-listed proposed subcontractors may only be
made with the prior approval of the Engineer in accordance with Public Contract Code section 4104.

The above information is part of the proposal. Signing this proposal on the signature portion
thereof shall also constitute signature of this Proposed Subcontractor submittal.
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PROPOSED MAJOR MATERIAL SUPPLIERS

The bidder is required to furnish the following information on major materials and manufacturers. No
changes will be allowed in materials or manufacturers without the prior approval of the Engineer (see
General Conditions Section GC6-D). If Prime Contractor is supplying their own major material,
such as aggregate, concrete, asphalt concrete, traffic control items, etc., Prime Contractor
must list their company or subsidiary.

9.

10.

The above information is part of the proposal. Signing this preposal on the signature portion
thereof shall also constitute signature of this submittal
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CONTRACTOR'S EXPERIENCE AND FINANCIAL QUALIFICATIONS

The following statements as to the experience and financial qualifications of the bidder are to be
submitted with the Contract Proposal, as a part thereof. The truthfulness and accuracy of the
information is guaranteed by the bidder.

The bidder has been engaged in the contracting business, under the present business name, for
years. Experience in work of a nature similar to that covered in the Proposal extends
over a peried of years.

The_bidder, as a contractor, has successfully completed at least two (2) projects of like magnitude,
comparable difficulty and rates of progress to the work in the past __ years, including: (list two or
more projects).

The City shall have“the sole discretion to determine whether listed projects are of like magnitude,
comparable difficulty or rates of.progress. Bidders shall provide such additional information regarding
the listed projects as the City may reguest.

The bidder, as a Contractor, has never failed to satisfactorily complete a contract awarded to the
Contractor, except as follows: (name any and all exceptions and reasons therefor).

The bidder has satisfactorily completed the following-Contraets in the last three years, for the persons,
firm or authority indicated, and to whom reference is made/ (list five contracts). (Provide a contact
person and telephone number for each project.)

YEAR TYPE OF WORK CONTRACI/AMOQUNT CONTACT

The names of all persons interested in the foregoing proposals as principals are as follows: (NOTE: If
Bidder or other interested person is a corporation, state the legal name of the corporation, alongswith
the names of the president, secretary, treasurer, and manager thereof; if a general partnership, state
true name of the firm, also the names of all individual partners composing the firm;<f a limited
partnership, the names of all general partners and limited partners; and if Bidder or other interested
person is an individual, state first and last names in full.)

Contractor's License Number: License Renewal Date:
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NON-COLLUSION DECLARATION

(TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID)
To the City of Brentwood PUBLIC WORKS DEPARTMENT — ENGINEERING DIVISION
In conformance with Public Contract Code 7106, the undersigned declares:

I am the (title) of (company), the
party making'the foregoing bid.

The bid is‘not made in the interest of, or on behalf of, any undisclosed person, partnership, company,
association, organization, or corporation. The bid is genuine and not collusive or sham. The bidder
has not directly orsindirectly induced or solicited any other bidder to put in a false or sham bid. The
bidder has not directlyfor,_indirectly colluded, conspired, connived, or agreed with any bidder or
anyone else to put in@a shamybid, or to refrain from bidding. The bidder has not in any manner, directly
or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that
of any other bidder. All_statements .contained in the bid are true. The bidder has not, directly or
indirectly, submitted his or-her'bid price.or any breakdown thereof, or the contents thereof, or divulged
information or data relative” thereto, /to any corporation, partnership, company, association,
organization, bid depository, orto any member or agent thereof, to effectuate a collusive or sham bid,
and has not paid, and will not pay; any person or entity for such purpose.

Any person executing this declarationton hehalf ofya bidder that is a corporation, partnership, joint
venture, limited liability company, limited\liability”partnership, or any other entity, hereby represents
that he or she has full power to execute, and, does/execute, this declaration on behalf of the bidder. |
declare under penalty of perjury under the laws of the State-of California that the foregoing is true and
correct and that this declaration is executed 0n (date), at
(city), (state).

Signed: Date:

Bidder's Name:
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PUBLIC CONTRACT CODE
Public Contract Code Section 10285.1 Statement

In conformance with Public Contract Code Section 10285.1 (Chapter 376, Stats. 1985), the bidder
hereby declares under penalty of perjury under the laws of the State of California that the bidder has
____,hasnot __ been convicted within the preceding three years of any offenses referred to in that
section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of
any state or Federal antitrust law in connection with the bidding upon, award of, or performance of,
any publiciworks contract, as defined in Public Contract Code Section 1101, with any public entity, as
defined in Public Contract Code Section 1100, including the Regents of the University of California or
the ‘Trustees/ of the California State University. The term "bidder" is understood to include any
partner, member, officer, director, responsible managing officer, or responsible managing employee
thereof, as referfed to.in Section 10285.1.

Note: The bidder must place a check mark after "has" or "has not" in one of the blank spaces
provided. The"abeve Statement is part of the Proposal. Signing this Proposal on the signature
portion thereof'shall also constitute signature of this Statement. Bidders are cautioned that making
a false certification may subject the certifier to criminal prosecution.

Public Contract Code Section 10162 Questionnaire

In conformance with Public Contract Code Section 10162, the Bidder shall complete, under penalty of
perjury, the following questionnaire:
Has the bidder, any officer of the bidder,.0r any employee of the bidder who has a proprietary interest
in the bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing
a federal, state, or local government project becaudse of a violation of law or a safety regulation?

Yes No

If the answer is yes, explain the circumstances in the following,space.

Public Contract Code 10232 Statement

In conformance with Public Contract Code Section 10232, the Contractor, hereby{states under,penalty
of perjury, that no more than one final unappealable finding of contempt of court by'a federal/court has
been issued against the Contractor within the immediately preceding two year period because-of the
Contractor's failure to comply with an order of a federal court which orders the Contractor to comply
with an order of the National Labor Relations Board.
Note: The above Statement and Questionnaire are part of the Proposal. Signing this
Proposal on the signature portion thereof shall also constitute signature of this
Statement and Questionnaire.

Bidders are cautioned that making a false certification may subject the certifier to
criminal prosecution.
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DEBARMENT AND SUSPENSION CERTIFICATION
TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29

The bidder, under penalty of perjury, certifies that, except as noted below, he/she or any other person
associated therewith in the capacity of owner, partner, director, officer, manager:
e is not currently under suspension, debarment, voluntary exclusion, or determination of
ineligibility by any Federal agency;
* ha$, not been suspended, debarred, voluntarily excluded or determined ineligible by any
Federal agency within the past 3 years;
» < doesnot have a proposed debarment pending; and
*_has not been indicted, convicted, or had a civil judgment rendered against it by a court of
competent jurisdiction in any matter involving fraud or official misconduct within the past
3 years.

If there are any'exceptions to,this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in“‘denial of award, but will be considered in determining bidder
responsibility. For any exception noted above/indicate below to whom it applies, initiating agency,
and dates of action.

Notes: Providing false information may result in criminal prosecution or administrative sanctions.

The above certification is part of the Proposal. Signing. this |IProposal on the signature portion
thereof shall also constitute signature of this Certification.
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(THE BIDDER'S EXECUTION ON THE SIGNATURE PORTION OF THIS
PROPOSAL SHALL ALSO CONSTITUTE AN ENDORSEMENT AND
EXECUTION OF THOSE CERTIFICATIONS WHICH ARE A PART OF
THIS PROPOSAL)

EQUAL EMPLOYMENT OPPORTUNITY CERTIFICATION

The bidder ,
proposed subcontractor , hereby
certifies thatthe has , has not , participated in a previous contract or subcontract subject to

the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that,
where required, he’has filed with the Joint Reporting Committee, the Director of the Office of Federal
Contract Compliance,a Federal Government contracting or administering agency, or the former
President's Committee on Equal Employment Opportunity, all reports due under the applicable filling
requirements.

Note: The above certification, isfrequired by the Equal Employment Opportunity Regulations of the
Secretary of Labor (41 CFR60-1.7(b), (1)), and must be submitted by bidders and proposed
subcontractors only in connectionwith ‘contracts and subcontracts which are subject to the
equal opportunity clause. Contractsrand.subcontracts which are exempt from the equal
opportunity clause are set forth in41°CFR 60-1.5. (Generally only contracts or subcontracts of
$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or
their implementing regulations.

Proposed prime contractors and subcontractorsiwhe‘have participated in a previous contract
or subcontract subject to the Executive Orders and have not filed the required reports should
note that 41 CFR 60-1.7(b) (1) prevents the award of\contracts and subcontracts unless such
contractor submits a report covering the delinquent period or such ‘ether period specified by
the Federal Highway Administration or by the Director, Office of Federal.Contract Compliance,
U.S. Department of Labor.
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BID SCHEDULE

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

Pursuant to Notice Inviting Bids, the undersigned hereby proposes and agrees to execute the
Agreement, on award by the City of Brentwood in accordance with the provisions of the Contract
Documents, to provide bonds and insurance in accordance with Contract Documents, to furnish and
install any and all transportation, materials, equipment, tools, excavation, utilities, sheeting, shoring,
bracing and.supports, plant and other facilities, and all management, superintendence, permits, labor
and services for FIBER OPTIC LINK - PHASE II, CIP PROJECT NO. 337-37213, in accordance with
the Contract Documents therefore adopted and on file with the City of Brentwood, within the time
hereinafter-set forth and-at the price or prices set forth in this Bid as follows:

BID
EXTENDED

ITEM EST UNIT

NO. ITEM DESCRIPTION ory | UNIT COST TOTAL AMOUNT
Mobilization 1 LS $

2 Traffic Control 1 LS $
Provide & Place 1-4” HDPE ‘or

3 Schedule 40 Conduits }00 LF $
Furnish and Install P48 Pull Box,

4 including the removal and_ 3 EA $
replacement of concrete sidewalk as
necessary
Provide & Place 48 Strand Single

5 Mode Fiber Optic Cable 500 LF $
Provide & Place 144 Strand Single

6 Mode Fiber Optic Cable 9,500 4 $
Terminate Fiber Optic Cable - with

7 Fiber Patch Panel and LC 384 EA $
Termination

8 Test Fiber Optic Cable — OTDR 192 EA $

9 Test Fiber Optic Cable — Power 192 EA $
Meter

BID AMOUNT OF EACH OF THE ABOVE BID ITEMS MUST BE FILLED IN AND COMPLETED IN

INK.

TOTAL BID:

$

Items 1 through 9 inclusive and all work
Incidental thereto and connected therewith:

(In Figures)

(In Words)
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If the proposal is made by a corporation, the proposal shall show the name of the
corporation and identify the state in which the corporation is incorporated and the
signature of at least two officers authorized to sign on behalf of the corporation.
Otherwise, the proposal must include a document empowering the signator(s) to
execute the proposal and bind the corporation.

*Signature of Bidder:

Print Name and Title Print Name and Title

*If corporation, two officers signatures are required.

Company Name (printed):

State Incorporated (printed):

The total amount bid includes the summation,of Bid Items 1 through 9 and represents the total price
bid to provide the work as shown in‘the Contract\Documents.

If required by City, proper notarial acknowledgment of execution by Contractor must be attached. If a
Corporation, Agreement must be signed By one corperate officer from each of the following two
groups.

*Group A. *Group B.

Chairman, Secretary;

President, or Assistant Secretary,
Vice-President CFO or Assistant Treasurer

Otherwise, the corporation must attach a resolution certified by the sécretary or assistant secretary
under corporate seal empowering the officer(s) signing to bind the corporation.
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BID BOND

KNOW ALL PERSONS BY THESE PRESENT, that

hereinafter called the PRINCIPAL and

a corporation duly organized under the laws of the State of having its principal place of business at
in the State of

and authorized to do business in the State of California, hereinafter call the SURETY,
are held andfirmly bound unto the City of Brentwood, hereinafter called the OBLIGEE, on order, in

the sum of Dollars

$ ) {being at least ten percent (10%) of the total amount of PRINCIPAL 's
proposal) lawfulzmoney of the United States, for the payment of which we bind ourselves, our heirs,
executors, administratorsy’successors, and assigns, jointly and severally, firmly by these presents.
THE CONDITIONS OF THISOBLIGATION ARE SUCH THAT:

WHEREAS, the PRINCIPAL has submitted its Proposal for the project entitled to
the OBLIGEE, said Proposal;by reference thereto, being hereby made a part hereof.

NOW, THEREFORE, if said Proposal is rejected or, in the alternate, if said Proposal is accepted and
the PRINCIPAL signs and delivers a Contract and furnishes a Performance Bond and Payment Bond,
in the form and within the time required by the Rroposal and the Contract Documents, then this
obligation shall become null and void, otherwises/the same shall remain in full force and effect and
upon default of the PRINCIPAL shall be forfeited to the/OBLIGEE, it being expressly understood and
agreed that the liability of the SURETY for any and all default of the PRINCIPAL shall be the amount
of this obligation as herein stated, as liquidated damages. Such forfeiture and liquidated damages
under this bond shall be without prejudice to the OBLIGEE'S, right to pursue any excess actual
damages from the PRINCIPAL for breach of contract or_otherwise.

The SURETY, for value received, hereby agrees that the obligations of said SURETY and its bond
shall not be impaired or affected by any extension of the timewwithin which.the OBLIGEE may accept
such Proposal, and the SURETY hereby waives notice of any such extension.

In the event suit is brought upon this bond by the OBLIGEE and judgment is recovered, the SURETY
shall pay, in addition to the sum set forth above, all costs incurred by, the OBLIGEE in such suit,
including reasonable attorney's fees and expert witness fees, to be fixed by-the/court.

Signed this day of ;, 2013

PRINCIPAL
BY

SURETY
BY

Note: Signature of person executing for SURETY must be notarized and evidence of corporate
authority attached.
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AGREEMENT

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

THIS AGREEMENT FOR CONSTRUCTION is made and entered into this day of

, 2013 by and between the City of Brentwood (herein called City) and

, a California corporation, a partnership or an individual (circle one)

located at , herein called Contractor.
The City and.the Contractor agree as follows:

(1)

(2)

3)

CONTRAECT SUM: The City agrees to pay, and the Contractor agrees to accept, in full
payment fer constructing the Project in strict accordance with the Contract Documents and
performing “all othér “requirements of the Contract Documents, the sum of
dollars ($ ) to be paid in

accordance with the Contract.Documents.

COMPLIANCE WITH LAW: The City is a public agency. All provisions of law applicable to
public contracts are a part of this contract to the same extent as though set forth herein and
will be complied with by the Contractor.

CONTRACT DOCUMENTS: Thefollowing”Contract Documents relating to this Agreement are
hereby made a part of and incorporated by reference into this Agreement: The Notice Inviting
Bids, Invitation to Bid, Information for Bidders{ Contract Proposal, Faithful Performance Bond,
Labor and Materials Payment Bond, Contractor's Certificate Regarding Worker's
Compensation, Certificate of Insurance and Endorsement (Worker's Compensation),
Certificate of Insurance and Endorsement (GeneralcLiability), General Conditions, Special
Provisions, Plans and Specifications, Caltrans StandardyPlans and Specifications (May 2006),
City of Brentwood Standard Plans and Specifications (current version), Plans, and
supplemental agreements, certifications, and endorsements applieable to this work, with all
modifications incorporated in said documents prior to receipt of the Contract Proposals. Any
work called for in one Contract Document not mentioned in another is)to be performed and
executed the same as if mentioned in all Contract Documents.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND REGULATED BY THE
CONTRACTORS' STATE LICENSE BOARD WHICH HAS ["JURISDICTION TO
INVESTIGATE COMPLAINTS AGAINST CONTRACTORS IF A COMPEAINT REGARDING
A PATENT ACT OR OMISSION IS FILED WITHIN FOUR YEARS OF THE DATE OF THE
ALLEGED VIOLATION. A COMPLAINT REGARDING A LATENT ACT"OR OMISSION
PERTAINING TO STRUCTURAL DEFECTS MUST BE FILED WITHIN 10 YEARS OF THE
DATE OF THE ALLEGED VIOLATION. ANY QUESTIONS CONCERNING A
CONTRACTOR MAY BE REFERRED TO THE REGISTRAR, CONTRACTORS’' STATE
LICENSE BOARD, P.O. BOX 26000, SACRAMENTO, CALIFORNIA 95826.
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This Agreement is executed by the City upon approval by the City Council at their regular scheduled

meeting of , 2013, and the Contractor has caused this Agreement to be duly
executed.

CONTRACTOR: CITY:

* By: By:

Paul R. Eldredge, City Manager
Printed Name:

ATTEST:
Title:
By:
** By: Margaret Wimberly, City Clerk
Printed Name: APPROVED AS TO FORM:
Title:
By:

Damien Brower, City Attorney

If required by City, proper notarial acknowledgment of execution by Contractor must be attached. If a
Corporation, Agreement must be signed by one _eorporate officer from each of the following two
groups.

*Group A. **Group.B.

Chairman, Secretary;

President, or Assistant Secretary,
Vice-President CRO.or Assistant Treasurer

Otherwise, the corporation must attach a resolution certified by the secretary or assistant secretary
under corporate seal empowering the officer(s) signing to bind'the corperation.
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FAITHFUL PERFORMANCE BOND

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the City of Brentwood, California (hereinafter referred to as "Owner") and

(hereinafter referred to as "Contractor"), have entered into a written contract for furnishing of all labor,
materials, equipment, transportation and services for the construction of the
(hereinafter referred to as the "Construction Contract"); and

WHEREAS, Contractor is required by the terms of the Construction Contract to furnish a bond
for the faithful perfermance of all terms and conditions of the Construction Contract;

NOW¢ THEREFQRE, Contractor, as principal, and (hereinafter referred to as
"Surety"), as surety, aresheld and firmly bound unto Owner in the penal sum of
Dollars ($ __ ), lawful money of the United States, for the payment of
which sum well and truly to be made as provided in this Performance Bond.

1. Contractor and. Suretyy jointly and severally, bind themselves, their heirs, executors,
administrators, successors and\ assigns to Owner for the performance of the Construction
Contract, which is incarporated herein by reference.

2. If Contractor timely performs eachfand every obligation under the Construction Contract,
Surety and Contractor shall*have no, obligation under this Bond, except to participate in
conferences as provided in Subparagraph 3/1.

3. Surety's obligation under this Performance Bond'shall arise after:

3.1 Owner has declared a Contractor Default and has notified Contractor and Surety at its
address described in Paragraph 10 (below thatyOwner has declared a Contractor
Default and has requested and attemptedsto arrangeya conference with Contractor and
Surety to be held not later than seven days after receipt of such notice to discuss
methods of performing the Construction Contract; and

3.2 Owner has agreed to pay the Balance of the Agreement Price, as calculated under the
terms of the Construction Contract, to Surety in accordance with the terms of the
Construction Contract or to a contractor selected to perform the Construction Contract
in accordance with the terms of the Construction Contract with Owner:

4, When Owner has satisfied the conditions of Paragraph 3, Surety shall promptly and at Surety's
expense take one of the following actions:

4.1 Arrange for Contractor, with consent of Owner, to perform and complete™ the
Construction Contract; or

4.2 Undertake to perform and complete the Construction Contract itself, through its agents
or through independent contractors; or

4.3 Obtain bids or negotiated proposals from qualified contractors acceptable to Owner for
a contract for performance and completion of the Construction Contract, arrange for a
contract to be prepared for execution by Owner and the contractor selected with
Owner's concurrence, to be secured with performance and payment bonds executed
by a qualified surety equivalent to the bonds issued on the Construction Contract, and
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pay to Owner the amount of damages as described in Paragraph 6 in excess of the
Balance of the Agreement Price, as calculated under the terms of the Construction
Contract, incurred by Owner resulting from Contractor's Default; or

4.4 Waive its right to perform and complete, arrange for completion, or obtain a new
Contractor and with reasonable promptness under the circumstances:

4.4.1 After investigation, determine the amount for which it may be liable to Owner
and, as soon as practicable after the amount is determined, tender payment
thereof to Owner; or

4.4.2 Deny liability in whole or in part and notify Owner citing specific reasons
therefor.

5. If Surety dees nat proceed as provided in Paragraph 4 within twenty days from receipt of the
notice.described in, paragraph 3.1 (whether or not a conference has been held pursuant to
paragraph’3.1), or such longer period upon which Owner and Surety may agree in writing,
Surety shall be deemed.to be in default on this Bond. If the Surety proceeds as provided in
Subparagraph 4.4, and Owner refuses the payment tendered or the Surety has denied liability,
in whole or in part, without further notice Owner shall be entitled to enforce any remedy
available to Owner:

6. After Owner has declared a Contracter Default, and if Surety elects to act under Subparagraph
4.1, 4.2, or 4.3 above, then/the responsibilities of Surety to Owner shall not be greater than
those of Contractor under the Construction Contract, and the responsibilities of Owner to
Surety shall not be greater than those of the,Owner under the Construction Contract. To the
limit of the amount of this Performance Bond, but subject to commitment by Owner of the
Balance of the Agreement Price to.mitigation/of costs and damages on the Construction
Contract, Surety is obligated without duplication for:

6.1 The responsibilities of Contractor for correction, of defective work, materials and
equipment and completion of the Construgtion.Contract;

6.2 Additional legal, design professional, construction management and delay costs
resulting from the Contractor's Default, and resulting from the\actions or failure to act of
the Surety under Paragraph 4; and

6.3 Liguidated damages, or if no liquidated damages are“specified in.the Construction
Contract, actual damages caused by delayed performance or non=performance of
Contractor.

7. Surety shall not be liable to Owner or others for obligations of Contractorthat are unrelated to
the Construction Contract, and the Balance of the Agreement Price shall not.\bereduced or set
off on account of any such unrelated obligations. No right of action shall accrue on this-Bond
to any person or entity other than Owner or its heirs, executors, administrators or'successors.

8. Surety hereby waives notice of any change, including changes of time, to the Construction
Contract or to related subcontracts, purchase orders and other obligations.

9. Any proceeding, legal or equitable, under this Bond may be instituted in any court of
competent jurisdiction. The prevailing party in any such action shall be entitled to recover its
attorneys' fees, to be taxed as an item of costs.
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10. Notice to Surety, Owner or Contractor shall be mailed or delivered to the address, or sent via
facsimile to the facsimile number, shown on the signature page.

11. DEFINITIONS

111

112

11.3

Balance of the Agreement Price: The total amount payable by Owner to Contractor
under the Construction Contract after all proper adjustments have been made,
including allowance to Contractor of any amounts received or to be received by Owner
in settlement of insurance or other claims for damages to which Contractor is entitled,
reduced by all valid and proper payments made to or on behalf of Contractor under the
Construction Contract.

Construction Contract: The agreement between the Owner and the Contractor
identified .on the first page of this bond, including all Contract Documents and changes
thereto.

Contractor Default: Failure of the Contractor, which has neither been remedied nor
waived, to perform“er otherwise to comply with the terms of the Construction Contract.

CONTRACTOR, as principal SURETY
By: By:

Its: its:
Address: Address:
FAX: FAX:

Note: Signature of person executing for SURETY must be ‘notarized and evidence of corporate
authority attached.
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BOND FOR PAYMENT OF LABOR AND MATERIALS

KNOW ALL PERSONS BY THESE PRESENTS:

WHEREAS, the City of Brentwood, California (hereinafter referred to as "Owner") and

(hereinafter referred to as "Contractor"), have entered into a written contract for furnishing of all labor,
materials, 3, equipment, transportation and services for the construction of the
(hereinafter referred to as the "Construction Contract"); and

WHEREAS, Contractor is required by the terms of the Construction Contract to furnish a bond
to secure payment for all work, labor, materials, equipment or services furnished in connection with
the Construction Contract;

NOW, THEREFOREContractor, as principal, and (hereinafter referred to as
"Surety"), as surety, are’held and firmly bound unto Claimants, as defined herein, in the penal sum of
Dollars ($ ), lawful money of the United

States, for the payment ofwhiech’sum.well and truly to be made as provided in this Payment Bond.

1. Contractor and Surety, jointly .and severally, bind themselves, their heirs, executors,
administrators, successors and assigns to Owner to pay for work, labor, materials, equipment,
services, or other items furnished«for\use and actually used in the performance of the
Construction Contract, which is-incorporated herein by reference.

2. With respect to Owner, this obligatiensshall be null and void if Contractor:
2.1 Promptly makes payment, directly or indirectly, for all sums due Claimants; and

2.2 Defends, indemnifies and holds Owner harmless from claims, demands, liens or suits
by any person or entity whose claim, demandj lien or, suit is for the payment for work,
labor, materials, equipment, services orf other items furnished for use in the
performance of the Construction Contract,\provided Owner has promptly notified
Contractor and Surety (at the address described inJParagraph 12) of any claims,
demands, liens or suits and tendered defense of such claims, demands, liens or suits
to Contractor and Surety.

3. With respect to Claimants, this obligation shall be null and void if.Contracter promptly makes
payment, directly or indirectly, for all sums due.

4, Surety shall have no obligation to Claimants under this Bond until:

4.1 Claimants who are employed by or have a direct contract with Contractor have-given
notice to Surety (at the address described below) and sent a copy, or notice thereof, to
Owner, stating that a claim is being made under this Payment Bond® and, with
substantial accuracy, the amount of the claim.

4.2 Claimants who do not have a direct contract with the Contractor:
4.2.1 Have furnished written notice to Contractor and sent a copy, or notice thereof,

to Owner, as required by and conforming with Civil Code sections 3252 and
3091; and
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10.

11.

12.

13.

4.2.2 Not having been paid within 30 days of sending the required notice, have sent a
written notice to Surety (at the address described below) and sent a copy to the
Owner, stating that a claim is being made under this Payment Bond and
enclosing a copy of the previous written notice furnished to Contractor.

When the Claimant has satisfied the conditions of Paragraph 4, Surety shall promptly and at
Surety's expense take the following actions:

5.1 Send an answer to the Claimant, with a copy to Owner, within 20 days after receipt of
the claim, stating the amounts that are undisputed and the basis for challenging any
amounts that are disputed.

5.2 Pay orarrange for payment of any undisputed amounts.

Surety's total obligation shall not exceed the amount of this Payment Bond, and the amount of
this Payment.Bond shall be credited for any payments made in good faith by Surety.

Amounts owed by Owner to Contractor under the Construction Contract shall be used for the
performance of the'Construction Contract and to satisfy claims, if any, under the Performance
Bond. By Contractor furnishing.and Owner accepting this Payment Bond, they agree that all
funds earned by Contractor in the performance of the Construction Contract are dedicated to
satisfy obligations of Contractor-and Surety under this Bond, subject to the Owner's priority to
use the funds for the completion of<the work or the satisfaction of Owner's claims, including
liquidated damages, under the Construction Contract.

Surety shall not be liable to Owner, Claimants or others for obligations of the Contractor that
are unrelated to the Construction Contract. | Owner shall not be liable for payment of any costs
or expenses of any Claimants under this PaymentsBond, and shall have under this Payment
Bond no obligation to make payments to, give notices on behalf of, or otherwise have any
obligation to Claimants under this Payment Band.

Surety hereby waives notice of any change, including jechanges of time, to the Construction
Contract or to related subcontracts, purchase orders'and other obligations.

No suit or action shall be commenced by a Claimant under this Bond other than in a court of
competent jurisdiction. The prevailing party in any such action shall be’entitled to recover its
attorneys' fees, to be taxed as costs.

Notice to Surety, Owner or Contractor shall be mailed or delivered to /the address shown on
the signature page.

This Payment Bond has been furnished to comply with Civil Code sections 3247 through 3252.
Any provision in this Payment Bond conflicting with those statutory requirements shall*be
deemed deleted and provisions conforming to such statutory or other legal requirement shall
be deemed incorporated herein. The intent is that this Payment Bond shall be construed as a
statutory bond and not as a common law bond.

Upon request by any person or entity appearing to be a potential beneficiary of this Payment
Bond, the Contractor shall promptly furnish a copy of this Payment Bond or shall permit a copy
to be made.
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14. DEFINITIONS

14.1 Claimant: An individual or entity identified in California Civil Code sections 3181 or
3248.

14.2 Construction Contract: The agreement between Owner and Contractor identified
above, including all Contract Documents and changes thereto.

CONTRACTOR, as principal SURETY
By: By:
Its: Its:
Address: Address:

Note: Signature of person exeeuting for SURETY must be notarized and evidence of corporate
authority attached.
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GUARANTY

As part of the Contract with the City of Brentwood, 150 City Park Way, Brentwood, California
94513, the undersigned guarantees the completion of:

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

Shauld any of the materials or equipment prove defective or should the work as a whole prove
defective /due to faulty workmanship, material furnished, or methods of installation, or should the work
or any part thereof fail to operate properly as originally intended and in accordance with the Plans,
General Canditions, Fechnical Specifications, City of Brentwood Standard Specifications for Public
Improvements, Standard» Specifications and Standard Plans of the California Department of
Transportation ‘(latest version), and the Traffic Manual of the State of California Department of
Transportation (latest version) due to any of the above causes all within twelve (12) months after date
on which this Contract is accepted, by the City of Brentwood, the undersigned agrees to reimburse the
City of Brentwood, upon_demand, for its expenses incurred in restoring said work to the conditions
contemplated in said project, including'the cost of any such equipment or materials replaced and the
cost of removing and replacing any other,work necessary to make such replacement or repairs, plus
25% for overhead and administration.

The City of Brentwood shall have the.ungualified option to make any needed replacements or repairs
itself or to have such replacements or repairs done by the undersigned.

In the event the City of Brentwood elects«to” have said work performed by the undersigned, the
undersigned agrees that the repairs shall be ‘'made“andssuch materials, as are necessary, shall be
furnished and installed within a reasonable time after the, receipt of demand from the City of
Brentwood. If the undersigned shall fail or refuse to \comply with,his obligations under this Guaranty,
the City of Brentwood shall be entitled to all costs and expenses, including attorney’s fees, reasonably
incurred by reason of said failure or refusal, plus 25% for everhead and administration.

SIGNED:

CONTRACTOR:

By: Title:

Dated this day of , 2013

NOTE: This Guaranty shall be executed by the successful bidder in accordance with instructions in
the General Conditions.
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CERTIFICATE OF INSURANCE AND ENDORSEMENT
WORKERS' COMPENSATION

Contract with the City of Brentwood, 150 City Park Way, Brentwood, California 94513, for the
construction of:

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

THIS ISATO "CERTIFY that the company named below has issued the workers' compensation and
employer's _liability policies listed below to the named insured, and they are in force at this time with
the expiration date(s) as stated below. The Company will give at least sixty (60) days written notice
by registered mail to'the City prior to any material change or cancellation of said policies. The policies
are so endarsed.

POLICY NUMBER EXPIRATION DATE LIMITS OF LIABILITY

Statutory Limits Under
the Laws of the State of
California

Insurance Company

Street Number

City and State

By:
(Authorized Representative)

Telephone Number

Date

Principal

City and State

Telephone Number

Notice: No substitution or revision to the above certificate will be accepted. To be acceptable,
insurers must be authorized to do business, and have an agent for service of process in California
and have an "A" policy holder's rating and a financial rating of at least class VII in accordance with the
most current Best's Ratings.
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CONTRACTOR'S CERTIFICATE
REGARDING WORKER'S COMPENSATION

Contract with the CITY OF BRENTWOOD, 150 City Park Way, Brentwood, California 94513, for
the construction of:

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

Labor.Code Section 3700:

"Every employer, except the State, and all political subdivisions or institutions thereof, shall
secure the payment of compensation in one or more of the following ways:

(a) By being insured against liability to pay compensation by one or more insurers, duly
authorized to write compensation insurance in this State.

(b) By securing from the Director of Industrial Relations a certificate on consent to self-insure,
which may be given upon furnishing proof satisfactory to the Director of Industrial Relations
of ability to self-insuré and'to pay any compensation that may become due to employees."

| am aware of the provisions of Section 3700 ofthe Labor Code which require every employer to be
insured against liability for worker's compensation or. to undertake self-insurance. In accordance with
the provisions of that code, | will comply with-such provisions before commencing the performance of
the work of this contract.

Dated: , 2013

(Contractor)
By

(Official Title)
(SEAL)
(Labor Code Section 1861, provides that the above certificate must be signed and filed, by the
Contractor, with the City prior to performing any work under this contract.)
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CERTIFICATE OF INSURANCE AND ENDORSEMENT
COMPREHENSIVE GENERAL LIABILITY

Contract with the CITY OF BRENTWOOD, 150 City Park Way, Brentwood, California 94513, for
the construction of:

FIBER OPTIC LINK - PHASE I

CIP PROJECT NO. 337-37213

THIS IS TQ CERTIFY that (the “Company")
(Name of Insurance Company)

has issued the palicies listed below in conformance with the limits and requirements of said contract,
and are in forced@t this time with expiration date(s) as stated below.

POLICY EXPIRATION LIMITS OF LIABILITY
NUMBER DATE EACH OCCURRENCE AGGREGATE
Boulily Injury $1,000,000 $2,000,000
Rreperty Damage $1,000,000 $2,000,000
Bodilydnjury and
Property:Damage $1,000,000 $2,000,000
Combined
PersonalMnjury. $1,000,000 $2,000,000
Bodily Injury $1,000,000 $2,000,000
(Each Personal)
Bodily Injury $1,000,000 $2,000,000

(Each Occurrence)

The following types of coverage are included in said policies (indicate by«'X%in space):

(@) GENERAL LIABILITY:

Comprehensive FOrM..........oiii e Sannn e haas e Yes__No_
Premises-Operations ...........oouuuiiiiiiieeeiieiiiee e eeeeiie e eeeeeeennne g e sene e hann Yes__No _
Explosion and Collapse Hazard ..............coveeiiiiiiiiiiiiiieeeceeeeees e b Yes__No_
Underground Hazard.............oouuiiiiiieeicee e e e e dane e s Yes__No_
(0 T 11 o £ PP s Yes__No
CoNtractual INSUFANCE ........uiie e e e e eeeeea e e eeeee g Yes_No*
Broad Form Property Damage .........ccevvvveiiiiiiii e Yes_/No_.
Independent CONTIACIOIS........ouuuuiiii e e e e Yes__No_
PersoNal INJUIY ..o e e e e e e e anea s Yes:s No_

(b)  AUTOMOBILE:

ComPrenenSIVE FOMMN.......uiii et a e e e aaaees Yes__No_
L 111 T o Yes_No
L 1T Yes__No
[N\ o L@ 1717 =T o Yes__No

Attach original copy of policy to this certificate.
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ENDORSEMENT

The City of Brentwood, its officers, officials, employees, and volunteers are to be covered as
additional insureds with respect to liability arising out of automobiles owned, leased, hired or
borrowed by or on behalf of the Contractor; and with respect to liability arising out of work or
operations performed by or on behalf of the Contractor including materials, parts or equipment

The insurance requirements, including limits and naming the City and related individuals as
additional insureds, specified herein shall apply to all subcontractors listed in Contractor’s bid.
The Contractor shall designate appropriate insurance limits for all other subcontractors. It shall be
the responsibility of the Contractor to ensure that all subcontractors comply with this provision,
and to verify their compliance when requested by the City. The Contractor shall not allow any
subcontractor,to commence work until all insurance required of the subcontractor has been
obtained and’ verified by the Contractor and submitted to the City. Subcontractors shall furnish
original certificates and)endorsements as verification of insurance coverage. Upon request,
Contractor shall deliver certificates of insurance or copies of the insurance policies and
endorsements of all subcontractors; provided, however, that this authority shall not relieve
Contractor of its obligationr to ascertain the existence of such insurance. Subcontractors’
insurance shall be in addition to and,shall not replace or supplement Contractor’s insurance.

For any claims related tothis project,«the Contractor's insurance coverage shall be primary
insurance as respects the City/of Brentwoeod, its officers, officials, employees, and volunteers.
Any insurance or self-insurance maintained by its officers, officials, employees, and volunteers
shall be excess of the Contractor's insurance and, shall not contribute with it.

Each insurance policy required by this clatse [shall'be endorsed to state that coverage shall not
be canceled by either party, except after thirty(30)sdays' prior written notice by certified mail,

1.
furnished in connection with such work or operations.
2.
3.
4.
return receipt requested, has been given to the City of Brentwood.
5.

Coverage shall not extend to any indemnity coverage for theysole or active negligence of the
additional insured in any case where an agreement tofindemnify the additional insured would be
invalid under Subdivision (b) of Section 2782 of the Civil\Code.

This endorsement does not increase the Company's total limits of liability.

Insurance Company

Street Number

City and State

Insurance Company Agent for
service of process in California

Name

Street Number

City and State

Insurance Company

Street Number

City and State

By:

(Authorized Representative)

Date

Agency

Street Number

Contract Proposal

Page -34-



Telephone Number City and State

Telephone Number

Notice: No substitution or revision to the above certificate will be accepted. To be acceptable,
insurers must be authorized to do business in California, have an agent for service of process in
California . and have an "A" policyholder's rating and a financial rating of at least Class VI, in
accordaneewith the most current Best's Ratings subject to the review of the City.
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GENERAL CONDITIONS

FIBER OPTIC LINK - PHASE I
CIP PROJECT NO. 337-37213

SECTION GC-1 DEFINITIONS AND TERMS

Wheneverin the Contract Documents the following terms are used, the intent and meaning shall be
interpreted as,follows (unless noted otherwise):

Caltrans Standard, Specifications - Standard Specifications of the State of California, Department of
Transportation,<dated May 2006. Any reference therein to a State agency or officer shall be
interpreted.as if thercorresponding City of Brentwood, office, officer or agent acting under this contract
were so specified.

Caltrans Standard<Plans - Standard plans of the State of California, Department of Transportation,
dated May 2006.

City - The City of Brentwood.
City Council - The City Council'of the /City of Brentwood, the governing body of the City of Brentwood.

Public Works Department - Engineering Division: Engineering Division within the Public Works
Department of the City of Brentwood.

Engineer - The City Engineer of the City af/Brentwood, acting either directly or through properly
authorized agents, such agents acting within the scope ofithe particular duties entrusted to them. The
City of Brentwood may hire a consulting firm as the RESIDENT ENGINEER to perform contract
administration and observation services during construction, onbehalf of the City of Brentwood.
Engineer of Work: - City of Brentwood

Laboratory - The designated laboratory authorized by the City of Brentwood\to test materials and work
involved in the contract.

ECCID - East Contra Costa Irrigation District.

Standard Plans and Specifications — Standard Plans and Specifications of the” City’ of Brentwood,
most recent version.

Standard Drawings - Standard Drawings of the City of Brentwood, Public Works- Department -
Engineering Division.

Other terms appearing in the Contract Documents shall have the intent and meaning specified in
Section 1, "Definitions and Terms," of the Caltrans Standard Specifications.

SECTION GC-2 PROPOSAL REQUIREMENTS AND CONDITIONS

A. APPROXIMATE QUANTITY ESTIMATE

The quantities of unit priced items in the proposal and contract forms are approximate only, are
given as a basis for the comparison of bids, and the City does not, expressly or by implication,
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agree that the actual amount of work will correspond therewith, but reserves the right to increase
or decrease the amount of any class or portion of the work, or to omit portions of the work, as may
be deemed necessary or advisable by the Engineer.

B. EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK

The bidder shall examine carefully the site of work contemplated, Contract Documents, and the
proposal and contract forms therefor. The submission of a bid shall be conclusive evidence that
the bidder has investigated and is satisfied as to the conditions to be encountered as to the
character, quality, and scope of work to be performed, the quantities of materials to be furnished,
and as te the requirements of the proposal, plans, specifications, and the contract. If, during the
caurse of their examination, a bidder finds facts or conditions which appear to them to be in
conflict with' the\letter or spirit of the project plans and specifications, they shall contact the
Engineerfforiadditional information and explanation before submitting their bid. Any request for
information must be submitted at least ten (10) calendar days before the time announced for
opening thewpropesals, ifiany.

Plans, forms for proposal, bonds, contracts, specifications, and geotechnical reports, are available
for inspection at the.Office,of the City Engineer, City Hall, Brentwood, California.

A set of the Contract Decuments (but not including Caltrans Standard Specifications or other
documents included by reference), may be purchased at the City of Brentwood.

C. QUESTIONS DURING BIDDING

Any questions regarding the Contraet_Documents, or proposal forms shall be directed to the
person listed in the Information For Bidders. [All guestions must be submitted at least ten (10)
calendar days before the original bid date.

D. ADDENDA

The Engineer may, when the Engineer deems necessary,/issue addenda to the Contract
Documents to amend, clarify or correct matter contained.therein. Such addenda shall constitute a
part of the Contract Documents and shall be equally binding with“them. Addenda shall be
forwarded to all prospective bidders when such addenda are’ issued prior to receipt of bids.
Bidder must acknowledge all addenda.

E. PROPOSAL FORM

All proposals must be submitted upon blank forms in the Contract Documents or obtained from
the City Engineer at his office in the City Hall, Brentwood, California. Propesals shall inelude all
applicable taxes the Contractor is required to pay. All proposals must give the _prices/proposed
and must be signed by the bidder, with his address. If the proposal is made by an individual,*his
name and post office address must be shown. If made by a firm or partnership, the name and
post office address of each member of the firm or partnership must be shown. If made by a
corporation, the proposal must show the name of the state under the laws of which the
corporation was chartered and the names, titles, and business addresses of the president,
secretary, and treasurer. All proposals shall be submitted as directed in the "Notice Inviting Bids"
under sealed cover plainly marked as a proposal, and identifying the project to which the proposal
relates and the date of the bid opening therefor. Proposals which are not properly marked may
be disregarded.
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F. SUBCONTRACTORS AND SUPPLIERS
The bidder shall submit with its bid:

1. The name and location of the place of business of each subcontractor who will perform work
or labor or render service to the prime contractor in or about the construction of the work or
improvements, or a subcontractor licensed by the State of California who, under subcontract to
the prime contractor, specifically fabricates and installs a portion of the work or improvement
according to detailed drawings contained in the plans and specifications, in an amount in
excess of one-half of 1 percent of the prime contractor's total bid or, in the case of bids or
offersdfor the construction of streets or highways, including bridges, in excess of one-half of 1
percent ofathe prime contractor's total bid or ten thousand dollars ($10,000), whichever is
greater,

2. The portion of the»work which will be done by each subcontractor. The Contractor shall list
only onetsubcontractor for each portion as is defined by the prime Contractor in his bid.

3. Alist identifying all major material suppliers for the project.
4. Subcontractors must possess‘or.obtain a City of Brentwood business license.
G. REJECTION OF PROPOSALS

Proposals may be rejected if“they’ show jany alterations of form, additions not called for,
conditional or alternative bids, incomplete bids, erasures, or irregularities of any kind.

The City reserves the right to reject any and all proposals.
H. PROPOSAL GUARANTY

All bids shall be presented under sealed cover andsshall be accompanied by cash, a cashier's
check or a certified check, amounting to 10% of the bidypayable to the order of the City of
Brentwood, or by bond in the form included in the bid decuments for that amount and so payable,
to the satisfaction and approval of the Engineer, and no bid shall be, considered unless such
proposal guaranty is enclosed therewith. The guaranty posted shall be forfeited to the City of
Brentwood if the bidder does not, within 10 days after written noticefthat the contract has been
awarded to the bidder, enter into a contract with the City for theswork and provide the required
bonds and evidence of insurance.

. WITHDRAWAL OF PROPOSALS

Any bid may be withdrawn at any time prior to the time fixed in the public notice.forthe gpening of
bids, but only by a written request for withdrawal of the bid filed with the City Clerk. The request
shall be executed by the bidder or his duly authorized representative. The withdrawal of a bid
does not prejudice the right of the bidder to file a new bid. Whether or not bids are opened
exactly at the time fixed in the public notice for opening bids, a bid will not be received after that
time nor may any bid be withdrawn after the time fixed in the public notice for the opening of bids
except as stated in Section GC-2 (K).

J.  PUBLIC OPENING OF PROPOSALS

Proposals will be opened and read publicly at the time and place indicated in Notice Inviting Bids.
Bidders or their authorized agent are invited to be present.
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K. MISTAKE

Pursuant to Public Contract Code 8§ 5100, a bid may be withdrawn after public opening of
proposals only upon the following conditions: the bidder provides written notice to the Engineer
within five days after the opening of the bids of the mistake, specifying in the notice in detail how
the mistake occurred; the mistake was made in filling out the bid, and not due to error in judgment
or to carelessness in inspecting the site of the work, or in reading the plans and specifications;
and the mistake made the bid materially different than the bidder intended.

SECTION.GE-3 AWARD AND EXECUTION OF CONTRACT

A. LICENSE

In accordance with.the provisions of California Public Contract Code Section 3300, the City has
determined “that .the Contractor shall possess a valid Class A Contractor’'s License or a
combination ‘ef Class “C* Specialty Contractor’s License(s) at the time the bid is submitted
and the license 'must remain\current for the duration of the contract. Failure to possess the
specified license at the'time,of award shall render the bid non-responsive and shall act as a bar to
award of the contractto the bidder. After award of contract and before the Notice to Proceed,
Contractor and Subcontractor(s) must obtain or possess a current City of Brentwood business
license.

B. AWARD OF CONTRACT

The right is reserved to reject any and.all proposals. The award of the contract, if it is to be
awarded, will be to the lowest responsive,.responsible bidder. Such award, if made, will be made
within ninety (90) days after the opening of the'proposals. The work will not start until the City has
successfully acquired all necessary right of way,/easements and permits to begin work on this
project. All bids will be compared on the basis of the Engineer's estimate of quantities of work to
be done as shown on the proposal form.

C. CONTRACT BONDS

The successful bidder shall furnish two separate contract bonds.” Each of the bonds shall be
executed in an amount equal to at least 100% of the Contract Price. .One bond shall guaranty the
faithful performance of the contract by the Contractor; and the other‘bond/shall secure payment of
the claims of laborers, mechanics, and material suppliers employed under/the contract and shall
contain all provisions required by law to be included in such bond forms; including the
requirements of Civil Code Sections 3247 - 3252. No alteration, extension _of time, extra and
additional work, or other change authorized by the Contract Documents will*affect the obligations
of the surety or sureties on the payment or performance bonds, and no notice.te the/surety or
sureties shall be required of these actions.

Any bond required herein shall be issued by a corporate surety admitted to transact surety
business in the State of California and holding a valid Certificate of Authority to transact Surety
Insurance in the State of California.

D. EXECUTION OF THE CONTRACT
The Contract shall be signed by the successful bidder and returned, together with the Contract

bonds required by Section GC-3 (C) and required insurance certificates and other required
documentation described in the Contract Documents and these General Conditions, after the
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bidder has received notice that the Contract has been awarded. No proposal shall be considered
binding upon the City of Brentwood until the award of the contract by the City Council.

NOTICE TO PROCEED

A separate Notice to Proceed will be issued to the Contractor for this work. Within ten (10)
working days from the Notice to Proceed or date specified in the Notice to Proceed, the
Contractor shall commence work and working days will be charged to the Contractor after the
date given in the Notice to Proceed.

FAILURETO EXECUTE CONTRACT

Failure to_execute the Agreement and file acceptable performance and payment bonds and
insurance as,provided herein within ten (10) working days after the bidder has received notice
that the ‘contract for the work has been awarded to him, shall be just cause for the annulment of
the award and the forfeiture of the proposal guaranty. Upon any such failure by the successful
bidder, the contract for theawork may be awarded to the second lowest responsible bidder. If the
second lowest responsible bidder fails to execute the Agreement and file acceptable bonds and
insurance as provided herein within ten (10) working days after such bidder has received notice
that the contract for‘the” work<shas been awarded to him, the contract for the work may be
awarded to the third lowest«esponsible bidder. Failure of the second or of the third lowest
responsible bidder to whem a contract is so awarded to execute the Agreement and file
acceptable bonds and insurance as provided herein within ten (10) working days after such
bidder has received notice that'the_contract for the work has been awarded to him shall be just
cause for the annulment of the award and the\forfeiture of the proposal guaranty of each such
bidder.

. RETURN OF PROPOSAL GUARANTEES

The City will retain all proposal guarantees until the Agreement for the work has been fully
executed and the City has received the bonds-and.evidence of insurance required to be
furnished, or the City has acted to reject all bids. The/Citywill/return the proposal guarantees of
unsuccessful bidders, other than those forfeited, promptly thereafter.

SECTION GC-4 SCOPE OF WORK

A.

B.

INTENT OF PLANS AND SPECIFICATIONS

The intent of the Contract Documents is to prescribe the details for' the construction and
completion of the work, which the Contractor undertakes to perform in accordance with the terms
of the contract.

Where the plans and City Standards or Specifications describe portions of the work<in.general
terms, but not in complete detall, it is understood that only the best general practice is to prevail
and that only materials and workmanship of the first quality are to be used. Unless otherwise
specified, the Contractor shall furnish all labor, material, tools, equipment, flagmen, and
incidentals, and do all the work involved in executing the contract in a satisfactory and
workmanlike manner.

STANDARD SPECIFICATIONS AND SPECIAL PROVISIONS

All work embraced herein shall be constructed in strict accordance with the applicable codes,
plans, and specifications of the City of Brentwood Standard Plans and Specifications and the
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Caltrans Standard Specifications, where applicable. All work will be done under the inspection of
the City of Brentwood and shall be the responsibility of the Contractor.

The work embraced herein shall be done in accordance with specifications approved by the City if
such work, material or equipment is not specifically detailed in the Contract Documents, Special
Provisions, or accompanying plans.

The parts of the Contract Documents are intended to be cooperative.

In case“of conflict between the Caltrans Standard Specifications and the other Contract
Documents, the provisions of paragraph GC-5 (D) COORDINATION AND INTERPRETATION OF
PLANS, STANDARD SPECIFICATIONS, and SPECIAL PROVISIONS shall apply. In the case of
conflict between\the Brentwood Standard Plans and Specifications and the Caltrans Standard
Specifications;the more stringent requirement shall apply, or as approved by the Engineer.

C. FINAL CLEAN-UP

Before acceptance anddfinal"payment, the Contractor shall clean the streets, roads, structures,
and all ground occupiediby him_in connection with the work, of all rubbish, excess materials,
temporary structures,. and equipment; and all parts of the work shall be left in a neat and
presentable condition. "WAny damage to property, missing signs, mailboxes, etc. must be
repaired/replaced to the satisfaction of\the Engineer. Full compensation for final cleaning up
shall be considered as included in the prices paid for the various contract items of work, and no
separate payment will be made therefor.

D. CHANGES

The City of Brentwood reserves the right to/ makessueh alterations, deviations, additions to or
omissions from the Contract Documents, including the right to increase or decrease the quantity
of any item or portion of the work or to omit any. item or partion of the work, as may be deemed
by the Engineer to be necessary or advisable~and to require such extra work as may be
determined by the Engineer to be required for the preper completion or construction of the whole
work contemplated. Changes in quantities shall be in‘accordance with the provisions of Section
4-1.03B - Increased or Decreased Quantities of the Caltrans Standard Specifications.

Any such changes will be set forth in a contract change order which will spgeify, in addition to the
work to be done in connection with the change made, adjustmentof contract time, if any, and the
basis of compensation for such work. A contract change order will-hot becoeme effective until
approved by the City.

All changes in the work shall be made as provided in the Contract Documents. Notice is hereby
given that under certain circumstances, changes may require the approval of the legislative body,
and may further require notice to affected property owners and the conduct of a public hearing:

E. SEVERABILITY CLAUSE

If any provision or any part of any provision of these Contract Documents is, for any reason, held
to be invalid, unenforceable or contrary to any public policy, law, statute, regulation or ordinance,
then the remainder of these specifications shall not be affected thereby and shall remain valid and
fully enforceable.
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F. EXTRAWORK

New and unforeseen work will be classed as extra work when such work cannot be covered by
any of the various items or combination of items for which there is a bid price. The Contractor
shall do no extra work except upon written order from the Engineer. Compensation for authorized
extra work will be paid as previously agreed upon in writing, or by force account as provided in
Section 9-1.03 of the Caltrans Standard Specifications.

SECTION'GC-5 CONTROL OF WORK

A. AUTHORITY OF ENGINEER

TheEngineer, or, his designee, shall decide all questions which may arise as to the quality or
acceptability ‘ef'materials furnished and work performed and as to the manner or performance and
loss of progress ofdhe work; all questions which may arise as to the interpretation of the plans
and specifications; all questions as to the acceptable fulfillment of the contract on the part of the
Contractor; and all questions as to compensation. The Engineer's decision shall be final and the
Engineer shall have authority'to enforce and make effective such decisions and orders which the
Contractor fails to carry out,promptly.

B. PLANS AND WORKING DRAWINGS

All authorized alterations affecting the requirements and information given on the approved plans
shall be in writing. No changes:shall be made of any plan or drawing after the same has been
approved by the Engineer, except by direction of.the Engineer.

The Plans furnished consist of general drawings and show such details as are necessary to give
a comprehensive idea of the construction” contemplated. All authorized alterations affecting the
requirements and information given on the contract plans shall be in writing.

The Plans shall be supplemented by such working.drawings prepared by the Contractor as are
necessary to adequately perform the work. No change shall be made by the Contractor in any
working drawing after it has been approved by the Engineer.

It is expressly understood, however, that approval of the Contractor's working drawings shall not
relieve the Contractor of any responsibility for accuracy of dimensions and:details, or for mutual
agreement of dimensions and details. Contractor shall be responsible for agreement and
conformity of its/his working drawings with the Contract Documents.

Full compensation for furnishing all working drawings shall be considered as included in the
prices paid for the contract items of work to which such drawings relaté and no additional
compensation will be allowed therefor.

C. CONFORMITY WITH CONTRACT DOCUMENTS AND ALLOWABLE DEVIATIONS

Work and materials shall conform to the lines, grades, cross sections, dimensions and material
requirements, including tolerances, in the Contract Documents. Although measurement, sampling
and testing may be considered evidence as to such conformity, the Engineer shall be the sole
judge as to whether the work or materials deviate from the plans and specifications, and his
decision as to any allowable deviations therefrom shall be final. Deviations from the approved
plans, as may be required by the construction, will be determined in all cases by the Engineer or
his designee and authorized in writing.
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D. COORDINATION AND INTERPRETATION OF PLANS, STANDARD SPECIFICATIONS, AND
SPECIAL PROVISIONS

The Brentwood Standard Plans and Specifications, the Plans, and the Caltrans Standard
Specifications, and any Special Provisions, these General Conditions, contract change orders,
and all supplementary documents are essential parts of the Contract Documents, and a
requirement occurring in one is as binding as though occurring in all. They are intended to be
cooperative, to describe, and to provide for a complete work. In the event of a conflict, the most
stringent shall govern, or as approved by the Engineer.

Indthe\event of any discrepancy between any drawing and the figures written thereon, the figures
shall be takensas correct. Detail drawings shall prevail over general drawings.

E. ORDER OFWORK

When required by the Special Provisions or Plans, the Contractor shall follow the sequence of
operations as'set forth therein. Full compensation for conforming with such requirements will be
considered as included _in theprices paid for the various contract items of work and no additional
compensation will be allowed therefor.

For all gravity facilities, ‘such.as sewer or storm drain improvements, Contractor shall verify the
design and/or invert elevation at the downstream terminus and provide written notification to City
and Engineer if there is any discrepancy. between the field conditions and the design plans.
Unless otherwise required in. the' Technical Specifications, Contractor shall commence
construction of these gravity facilities at the .most downstream terminuses and proceed with
construction going upstream.

F. SUPERINTENDENCE

The Contractor shall provide competent supervision of the work as approved by the Engineer.
The Contractor or designated representative shall*berpresent at the site at all times while work is
actually in progress. Before starting work, thesContractor shall designate in_writing, a
representative who shall have the authority to represent,and act for the Contractor regarding any
written or verbal directions, or requests of the Engineer. Directions orrequests delivered to the
representative shall have the force and effect as if delivered to the Contractor. The authorized
representative shall be an employee of the Contractor's organization‘and shall be shown on the
Contractor's payroll. The Contractor will not designate a subcontractor as the authorized
representative. During periods when work is suspended, arrangements acceptable to the
Engineer shall be made for any emergency work which may be requiréd. AWhenever the
Contractor or representative is not present on any particular part of the work, where the Engineer
desires to give direction, orders will be given by the Engineer which shall be‘received and,obeyed
by the superintendent or foreman who may have charge of the particular work for.which'the order
is given.

Failure of the Contractor or designated representative to be present at the job site at all times
when work is in progress will be considered as failure on the part of the Contractor to perform a
provision of the Contract, and as such, the Engineer may, in accordance with Section 8-1.05 of
the Caltrans Standard Specifications, "Temporary Suspension of Work," suspend all work until
such time as satisfactory arrangements have been made to have a designated representative on
the site at all times when work is in progress. No additional compensation or additional working
days will be allowed by reason of such suspension. The days on which the suspension is in effect
shall be considered working days if such days are working days within the meaning of the
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definition set forth in Section 8-1.06 of the Caltrans Standard Specifications, "Time of
Completion."

G. LINES AND GRADES

Such stakes or marks will be set by the Engineer as he determines to be necessary to establish
the lines and grades required for the completion of the work.

When'the Contractor requires such stakes or marks, the Contractor shall notify the Engineer or
his designee of his requirements in writing at least three (3) working days (72 hours) in advance
ofsstarting operations that require such stakes or marks. The Contractor shall coordinate his work
such that each, staking request will have a minimum of four (4) hours of field staking time. If the
Contractor submits a request having less than the minimum four (4) hours of field staking time,
the Contractoerwill'be billed the Engineer's time and cost for the difference between the four (4)
hour minimum and the.actual staking time.

The Contractof shall ensure that the area to receive stakes shall be free of all obstructions,
equipment, stockpiles, etc. Nf the area to receive stakes is not ready for staking when the
Engineer arrives on.the sitey the original 72 hour advance time will become void and the Engineer
will have 72 hours from the timedhe area is then ready for stakes to place the stakes and prepare
cut sheets.

Contractor shall protect stakes/and marks set by the Engineer against vandalism and preserved
by the Contractor. In case suchsStakes and marks are lost, destroyed, or damaged, the
Contractor must notify the Engineer or his designee in writing of his request for the stakes to be
reset. Upon receipt of the request, the Engineer will replace the stakes within three (3) working
days. The Contractor will be charged for the cast*of necessary replacement or restoration of
stakes and marks which in the judgment of the Engineer.were carelessly lost or willfully destroyed
or damaged by the Contractor's operations. " Re=stake charges shall include any recalculation,
checking, and administrative charges the City incurs. These charges will be deducted from any
monies due or to become due the Contractor.

H. INSPECTION

The Engineer and designees shall at all times have access to the work during its construction and
shall be furnished with every reasonable facility for ascertaining_that the materials and the
workmanship are in accordance with the requirements and intentions of the Contract Documents.
All work done and all materials furnished shall be subject to their inspection.

The inspection of the work or materials shall not relieve the Contractor of any of his obligations to
perform the work as prescribed. Work and materials not meeting such requirements‘shall be
made good and unsuitable work or materials may be rejected, notwithstanding.that such work or
materials have been previously inspected by the Engineer or that payment therefore has~been
included in a progress estimate.

. REMOVAL OF REJECTED AND UNAUTHORIZED WORK

All work which has been rejected shall be remedied, or removed from the site and replaced by the
Contractor in an acceptable manner. Any work done beyond the lines and grades shown on the
plans or established by the Engineer, or any extra work done without written authority, will be
considered as unauthorized work and will not be paid for. Upon order of the Construction
Manager or Engineer unauthorized work shall be remedied, removed, or replaced at the
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Contractor's expense. No compensation or adjustment of the contract time will be allowed for
such removal, replacement, or remedial work.

Upon failure of the Contractor to comply promptly with any order of the Construction Manager or
Engineer made under this section, the Construction Manager or Engineer may cause rejected or
unauthorized work to be remedied, removed, or replaced, and to deduct the costs from any
monies due or to become due the Contractor.

J. CHARACTER OF WORKMEN

If any\subcontractor or person employed by the Contractor shall appear to the Engineer to be
incompetent or,to act in a disorderly or improper manner, he shall be discharged immediately on
the request.of the Engineer, and such person shall not again be employed on the work. Failure by
the subcantragctor or . Contractor to comply with this section shall be the basis of at least one day of
liquidated.damages@s.determined by the Engineer.

K. FINAL INSPECTION
When the Contractor/believes the work is complete, it shall submit a written request for final
inspection to the Engineer. Whenithe work has been completed, the Engineer, or his designee,

will make the final inspection.

SECTION GC-6 CONTROL ‘OF MATERIALS

A. GENERAL
The control of the materials required_te complete the work including, but not limited to, the
sources, handling, testing, and rejections/shall conform to Section 6 of the Caltrans Standard
Specifications.

B. SAMPLES AND TESTS
The source of supply of each of the materials shall*berapproved\by the Engineer before delivery is
started and before such material is used in the work.

Representative preliminary samples of the character and quality prescribed shall be submitted by
the Contractor or producer of all materials to be used in the work, for testing or examination when
requested by the Engineer or as specified in the Contract Documents. Contractor shall submit all
test results to the Engineer within five (5) days of the testing at no‘ehargeto/the City.

All tests of materials furnished by the Contractor shall be made in accordanceswith commonly
recognized standards of national organizations, and such special methods<and tests as are
prescribed in the Caltrans Standard Specifications, the City of Brentwood«Standard Plans and
Specifications, and the Special Provisions.

The Contractor shall furnish such samples of materials as are requested by the Engineer, without
charge. No material shall be used until it has been approved by the Engineer.

C. DEFECTIVE MATERIALS

All materials the Engineer has determined do not conform to the requirements of the Contract
Documents will be rejected, whether in place or not. They shall be removed immediately from the
site of the work, unless otherwise permitted by the Engineer. No rejected material shall be used
in the work, unless the defects have been corrected and approval in writing has been given by the
Engineer. The cost of re-testing material or workmanship that fails to pass the first test shall be
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D.

borne by the Contractor. Upon failure of the Contractor to comply promptly with any order of the
Engineer made under the provisions in this section, the Engineer shall have authority to cause the
removal and replacement of rejected material and to deduct the cost thereof from any monies due
or to become due the Contractor.

SUBSTITUTION OF EQUALS

Whenever in the Contract Documents any material, equipment or process is indicated or specified
by patent or proprietary name and/or by name of manufacturer, and the Contractor desires to
offerf@a substitute material, equipment or process on the basis that the substitute is the equal in
every\respect to that so indicated or specified, then the Contractor shall first submit to the
Engineer or his agent for his approval, such detailed plans and specifications and other data as
the Engineer may. deem necessary to enable him to determine if the substitute is the equal of that
specifiedd ThesEngineer shall in all cases be the judge as to whether the substitute offered is the
equal in all respectsfofithe material, equipment or process specified.

If the material{ equipment,or process offered by the Contractor is not, in the opinion of the
Engineer or his agent, equal‘in every respect to that specified, then the Contractor must furnish
the material, equipment orsprocess specified, or one that in the opinion of the Engineer is the
equal thereof in everyrespect.

If the material, equipment<or process offered by the Contractor is not, in the opinion of the
Engineer or his agent, equal‘in‘every réspect to that specified, and is approved for substitution,
then the City shall receive the full.benéfit of any saving in cost to the Contractor which might result
from such substitution.

In the event that a material, equipment_or process'is substituted in place of that specified, in
accordance with the above, and such substitutiongin, the opinion of the Engineer, makes it
necessary to change, alter, modify or redesign any unit or part of the work of which the
substitution is a part, then the Contractor shall pay all-costs, including engineering costs,
occasioned by such change, alteration, modification.er redesign:

COST REDUCTION INCENTIVE

Cost Reduction Incentives shall be in accordance with Section/5-1.14/of the Caltrans Standard
Specifications.

SECTION GC-7 LEGAL RELATIONS AND RESPONSIBILITY

A.

B.

GENERAL

In connection with laws to be observed and responsibility of the Contractor, attention is directed to
Section 7 of the Caltrans Standard Specifications and to the laws therein applicable-to™ this
contract. Full compensation for conforming to the provisions of Section 7-1.08 and 7-1.09 shall
be considered included in the prices paid for the various contract items of work, and no additional
compensation shall be allowed therefor.

LAWS TO BE OBSERVED
The Contractor shall keep itself fully informed of all existing and future state and federal laws and

county and municipal ordinances and regulations which in any manner affect those engaged or
employed in the work, or the materials used in the work, or which in any way affect the conduct of
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work, and of all such orders and decrees of bodies or tribunals having any jurisdiction or authority
over the same.

The Contractor shall at all times observe and comply with, and shall cause all his agents and
employees to observe and comply with all such existing and future laws, ordinances, regulations,
orders, and decrees of bodies or tribunals having any jurisdiction or authority over the work; and
shall protect and indemnify the City, and all officers and employees thereof connected with the
work, including but not limited to the Engineer, against any claim or liability arising from or based
on theyviolation of any such law, ordinance, regulation, order, or decree, whether by the Engineer
or the Engineer's employees. If any discrepancy or inconsistency is discovered in the plans,
drawings; specifications, or contract for the work in relation to any such law, ordinance, regulation,
orderr decree, the Contractor shall forthwith report the same to the Engineer in writing.

C. LABOR

1. In connection with laws to be observed and responsibility of the Contractor, attention is
directed to Section 7 of'ithe Standard Specifications and the laws therein referred to which are
applicable to“this contracty, Attention is particularly directed to the subsections pertaining to
Hours of Labor,.Alienykabor, Labor Discrimination, Prevailing Wages, Apprentices, and the
Fair Labor Standards Act.

2. This is a public works contract within the meaning of Part 7 of Division 2 of the California Labor
Code (Sections 1720 and following),@and the contractor and any subcontractor under him shall
pay not less than the specified prevailing rates of wage to all workmen employed. Pursuant to
the provisions of Section 1770 of the Labor Code of the State of California, the City Council of
the City of Brentwood has obtained the /general prevailing rate of wages and employer
payments for health and welfare, vacation, pension and similar purposes in the City, a copy of
which is on file in the office of the City Engineermand shall be made available for viewing to
any interested party upon request.

3. Attention is directed to the provisions in Seetion 1777.5\and 1777.6 of the Labor Code
concerning the employment of apprentices by theContractor or any subcontractor under the
Contractor. It shall be the responsibility of the Contractor to effectuate compliance on the part
of himself and any subcontractors with the requirements of said'Sections in the employment of
apprentices. Information relative to apprenticeship standards, wage schedules, and other
requirements may be obtained from the Director of Industrial Relations, ex-officio the
Administrator of Apprenticeship, San Francisco, California,  or//from . the Division of
Apprenticeship Standards and its branch offices.

Pursuant to the requirements of Division 4 of the Labor Code, the Contractor will be required
to secure the payment of worker's compensation to its employees in“accordance/with the
provisions of Section 3700 of the Labor Code.

Prior to commencement of work, the Contractor shall sign and file with the Engineer a
certification in the following form:

"I am aware of the provisions of Section 3700 of the Labor Code which require every
employer to be insured against liability for worker's compensation or to undertake self-
insurance in accordance with the provisions before commencing the performance of
the work of this contract.”
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Full compensation for conforming to the requirements of this section shall be considered as
included in the prices paid for the various contract items of work, and no additional
compensation will be allowed therefor.

All penalties set forth in Section 7 of the Caltrans Standard Specifications shall be payable to
the City of Brentwood.

. CONTRACTOR'S LICENSING LAWS

Attention\is directed to Business and Professions Code Sections 7000 et seq. concerning the
licensing/of contractors. All bidders and subcontractors shall be licensed in accordance with the
laws of this State and any bidder or subcontractor not so licensed is subject to penalties imposed
by such laws.

DOMESTIC MATERIALS

Only such unmanufacturedimaterials as have been produced in the United States, and only such
manufactured materials<@s have been manufactured in the United States substantially all from
materials produced.in’ the United States, shall be used in the performance of the contract, in
accordance with the provisions of Section 4300 et seq. of the Government Code.

Any person who fails torcomply with the provisions of these laws shall not be awarded any
contract to which these statdtes apply for.a period of 3 years from the date of the violation.

FOREIGN MATERIALS

The provision of Standard Specifications- Section 6-1.08 — Foreign Materials — that prohibits the
use of steel manufactured outside of the/United States as unidentified stock material shall not
apply to the work performed under these GeneralsConditions. The requirements of Standard
Specifications Section 55-2.07 shall apply to any such materials to be used on the Project.

. PAYMENT OF TAXES

The contract prices paid for the work shall include full compensation for all taxes the Contractor is
required to pay, whether imposed by federal, state or local government, including, without being
limited to, federal excise tax.

PERMITS AND LICENSES

The Contractor shall procure all permits and licenses, pay all charges and feesy.and give all
notices necessary and incidental to the due and lawful prosecution of the work« Any construction
permits required by the City for performing any work on this project will be issued by the City at no
charge to the Contractor. The Contractor and all subcontractors shall paysall-City/ business
license fees and must possess or obtain a City of Brentwood Business License before perferming
any field work.

PATENTS

The Contractor shall assume all costs arising from the use of patented materials, equipment,
devices, or processes used on or incorporated in the work. In addition to the other obligations set
forth in paragraph O, Contractor shall indemnify, defend, and hold the City of Brentwood, its
elected and appointed officials and employees harmless against any claim in which a violation of
intellectual property rights, including but not limited to copyright or patent rights, is alleged that
arises out of Contractor's work under this Agreement.
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J. SAFETY

K.

L.

The Contractor shall be solely and completely responsible for conditions of the job site, including
safety of all persons (including employees) and property on or near the Project or adjacent to the
site of the work during the performance of the work. This requirement shall apply continuously
and not be limited to normal working hours. The duty of the Engineer to review the work does not
include review or approval of the adequacy of the Contractor's safety program, safety supervisor,
or any,safety measures taken in, on or near the job site.

Safety. provisions shall conform to Cal-OSHA Safety Orders, and all other applicable federal,
state,/county,»and local laws, ordinances, codes, and regulations. Where any of these are in
conflict, thefmore, stringent requirement shall be followed. The Contractor's failure to thoroughly
familiarize itself with.the aforementioned safety provisions shall not relieve it from compliance with
the obligations and.penalties set forth therein.

The Contractor shall' develop and maintain for the duration of this contract, a safety program that
will effectively incorporate and implement all required safety provisions. The Contractor shall
appoint an employeewho,is qualified and authorized to supervise and enforce compliance with
the safety program. The safety program shall be posted at the project site.

PUBLIC CONVENIENCE AND SAFETY

The Contractor's attention is directed to Subsections 7-1.08 and 7-1.09 of the Caltrans Standard
Specifications. Full compensationfor complying, with the provisions of such subsections shall be
considered included in the prices paid_for the various contract items of work, and no additional
compensation shall be allowed therefor.

All signs required by the Engineer shall be furnished andsinstalled by the Contractor. The cost of
furnishing, installing, maintaining, and removing such sighs.shall be considered as included in the
prices paid for the various contract items of worky and no ‘additional compensation shall be
allowed therefor.

The Contractors shall notify the Construction Manager and the«City~of Brentwood's Fire and
Police Departments in writing at least 2 working days before closing any lane or otherwise
hindering access by emergency vehicles to any area.

FLAGGING COSTS

The costs of furnishing all flaggers and guards and traffic control devices to the' project under the
provisions of this section and Sections 7-1.08, 7-1.09 and 12-2.02 of the Caltrans Standard
Specifications will be borne by the Contractor and shall be considered included.in,the prices paid
for the various contract items of work, and no additional compensation shall be allowed therefor.
Contractor shall submit a traffic control plan to the Engineer for approval seventy-twio hours (72)
prior to start of work.

The traffic control plan shall be prepared by a person who is certified by either the Institute of
Transportation Studies (ITS), the American International Municipal Signal Association (IMSA) or
the State of California Department of Transportation (Caltrans) as having successfully completed
training in the design and operation of work zone traffic control. Along with the Traffic Control
Plan, the Contractor shall submit the Designer's Certification. Work shall not proceed without the
Engineer's advance approval of the Traffic Control Plan for the area in which work will be
performed.
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M. PRESERVATION OF PROPERTY/PRE-CONSTRUCTION SURVEY

1. Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities" of the Caltrans
Standard Specifications, City of Brentwood Standards and City Ordinances. Contractor shall
exercise due care to avoid injury to existing highway improvements or facilities, utility facilities,
adjacent property, and roadside trees and shrubbery that are not to be removed.

2. Roadside trees and shrubbery, pole lines, fences, mailboxes, signs, markers and monuments,
buildings and structures, conduits, pipe lines under or above ground, sewer and water lines, all
highway facilities, and any other improvements or facilities within or adjacent to the work, not
shown on the plans to be removed, shall be protected from injury or damage, and if ordered by
the Engineer,.the Contractor shall provide and install suitable safeguards, approved by the
Engineer,yto protect such objects from injury or damage. If such objects are injured or
damaged‘by reason of the Contractor's operation, they shall be replaced or restored at the
Contractor's expenses, The facilities shall be replaced or restored to a condition as good as
when the €ontractor entered upon the work, or as good as required by the contract, if any
such objects*are a part of\the work being performed under the contract. The Engineer may
make or cause tQ_be made such temporary repairs as are necessary to restore to service any
damaged highway or other fa€ility. The cost of such repairs shall be borne by the Contractor
and may be deducted’from any /monies due or to become due to the Contractor under the
contract.

3. It shall be the Contractor's“responsibility to ascertain the existence of any underground
improvements or facilities, which ' may be subject to damage in the course of performing the
Work. A minimum of 48 hours, or.two working days, prior to beginning of construction, the
Contractor shall notify Underground Services Alert (USA), telephone 1-800-642-2444, to have
existing facilities marked in the field.

4. Pre Construction Survey. The Contractor shall provide ypre-construction color photographs,
35mm or larger film size, of the work site including surrounding areas as stated above. Each
photograph shall be marked to indicate the dateymame~offwork and the location where the
photograph was taken. Photographs shall be takenat intervals as directed by the Engineer or
his designee.

Prints shall be submitted in a three-ring photo album binder. with«Clear plastic covered fillers,
four photos each side, grouped according to street, lateral orfline and in .sequence. Each
group of prints shall be identified by a label which projects beyend the edge, of filler and is
easily recognized. Negatives may be placed within the filler sleeves or submitted separately.

Approximately twenty-five (25) photographs shall be submitted to the Engineer,for the
Engineer's approval. This approval shall be obtained before proceeding with-the remaining
photographs. Video may also be required if specified in the technical specifications.

The photographs and or videotapes shall be submitted to the Engineer either prior to or with
the first progress payment request. The progress payment will not be considered for payment
until this deliverable is accepted by the Engineer.

Full compensation for furnishing all labor, materials, tools, equipment and incidentals, and for
doing all the work involved in protecting or repairing property as specified in this section shall
be considered as included in the prices paid for the various contract items of work and no
additional compensation will be allowed therefor.
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N.

0.

5. Monument Preservation. California Penal Code Section 605 makes is a misdemeanor to
maliciously remove any monument or deface or alter the marks upon any such monument,
including the removal of any tree upon which any such marks have been made for such
purpose. Resurfacing or reconstruction of streets resulting in monuments being covered with
paving materials without being preserved is considered a violation of this requirement.
Monuments shall include well monuments, benchmarks, property corners, nails, chiseled
marks in concrete, iron pipes, rebar stakes, markings in trees or any physical marking or
object that is considered as being representative of a boundary, survey or alignment of a road
or easement, whether recorded or not. All land surveying activities must be conducted by or
underthe responsible charge of a California licensed land surveyor. For this project the City
or\Engineer will provide the locations of monuments within the project area prior to start of
work.

Contractor.shall verify the location of all survey monuments within the project area and provide
necessary protective measures to preserve said monuments. Contractor shall be responsible
for contaeting/City ifsthere is any question on whether an object or marking constitutes a
monumentander this section, whether identified or not by City or Engineer.

Following construetiony,eompletion, City and/or Engineer will examine the condition of said
monuments, and provide noticerto Contractor if any are altered or destroyed. Contractor shall
be responsible for all'¢ostsito replace any altered or destroyed monuments, including payment
of fees, penalties, recordation of documents and consultant costs.

DOMESTIC WATER TURN-OFF

Water valves installed in the City of Brentwood's domestic water distribution system shall not be
closed (water turned off) without the written consent of the Engineer or his designee, all work
related to water valves (turn on or off) must be eperated by City staff/personnel. All grading and
other excavation work shall be conducted 'so gthat the, domestic water system shall not be
endangered in any way whatsoever. In the event that the nature of the work is such that certain
water valves must be closed for the installation“efsthe<Work), the Contractor shall prepare for
approval by the Engineer or his designee, a form letter of”explanation and notice of intent for
temporary water shutoff, said notice to be distributed to‘each and every residence and/or place of
business within the area for which water service is to be temporarily discontinued a minimum of
24 hours prior to the shutdown.

All intentional water service shutoffs shall be performed between“the hours of 10:00 a.m. and
4:00 p.m., and following the 24-hour notice.

RESPONSIBILITY FOR DAMAGE

The provisions of this Section GC-7(O) replace Section 7—1.12A of the ‘Caltrans /Standard
Specifications.

The Contractor shall submit a job site security plan to the Brentwood Police Department for
review at a pre-construction meeting and obtain Police Department approval prior to issuance of a
grading permit, encroachment permit or issuance of any building permits. The security plan shall
include a list of 24-hour contact numbers and shall require either on-site job security during off
hours, or all tools, equipment and materials shall be removed from the job site after the normal
working hours, or other measures acceptable to the Brentwood Chief of Police.

The City of Brentwood and all officers and employees thereof connected with the work, including
but not limited to the City Council and the Engineer, shall not be answerable or accountable in
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any manner: for any loss or damage that may happen to the work or any part thereof; for any loss
or damage to any of the materials or other things used or employed in performing the work; for
injury to or death of any person; or for damage to property from any cause except losses due to
sole or active negligence of the City of Brentwood's officers or employees.

To the fullest extent allowed by law, Contractor shall defend, indemnify and hold harmless the
City of Brentwood, its elected and appointed officials and employees, from all liability, penalties,
costs, losses, damages, expenses, causes of action, claims or judgments, including attorney's
fees and other defense costs, resulting from injury to or death sustained by any person (including
Contractor's employees), or damage to property of any kind, or any other injury or damage
whatsoever, which injury, death or damage arises out of or is in any way connected with the
performance of the work, without regard to the Contractor's negligence or fault, including any of
the 'same sesulting from City's alleged or actual negligent act or omission, or its agents,
contractors orsemployees; except that said indemnity shall not be applicable to injury, death or
damage 10 property@arising from the sole or active negligence or willful misconduct of the City, its
officers, agents,<or servants who are directly responsible to City. This indemnification shall
extend to claims asserted after termination of this Contract for whatever reason.

Without limiting the, generality of the foregoing indemnity, such indemnity obligation expressly
extends to and includes any and all claims, demands, losses, damages, costs, expenses, fines,
penalties, judgments or liability occasioned as a result of:

(a) Damages to adjacent property/caused by the conduct of the work;

(b) The violation by the Centractor, the Contractor's agents, employees, or independent
contractors or subcontractors, of any provisions of federal, state or local law, including
applicable administrative regulations;

(c) Injury to or death of any persaen; or/any/property damage to property owned by any
person while on or about the site or as & result-of the work, whether such persons are on
or about the site by right or not, whenever the waork is alleged to have been a contributing
cause in any degree whatsoever.

In addition to any remedy authorized by law, so much.of thesmoney due the Contractor under and
by virtue of the contract as shall be considered necessary by the City, may be retained by the City
of Brentwood until disposition has been made of such suits or claims for.damage.

P. COOPERATION

Should construction be under way by the City, other agencies or. ether contractors within or
adjacent to the limits of the work specified or should work of any other nature be under way by
other forces within or adjacent to said limits, the Contractor shall cooperate with all such other
contractors or other forces to the end that any delay or hindrance to their work will be avoided.
The Owner reserves the right to perform other or additional work at or near‘the-site (including
material sources) at any time, by the use of other forces. If delays occur due to this_section,' no
additional compensation will be paid.

Q. CONTRACTOR'S RESPONSIBILITY FOR WORK AND MATERIALS

Until the final acceptance of the contract, the Contractor shall have the charge and care of the
work and of the materials to be used therein, including materials for which partial payment has
been received. The City of Brentwood shall not be held responsible for the care or protection of
any material or parts of the work prior to final acceptance.
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R. ACCEPTANCE OF CONTRACT

When the Engineer has made the final inspection and determines that the contract has been
completed in all respects in accordance with the plans and specifications including all punch list
items, the Engineer will recommend that the City Council formally accept the contract, and
immediately upon and after such acceptance by the City Council, the Contractor will not be
required to perform any further work and the Contractor shall be relieved of his responsibility for
injury’to persons or property or damage to the work which occurs after the formal acceptance by
the City ‘Council. The formal acceptance by the City Council does not relieve the Contractor of
the one (1) year maintenance and warranty responsibility.

S. PERSONALLIABILITY

Neither the City Coungil, the Engineer nor any other officer or authorized employee of the City of
Brentwood,"nor any officer or employee of any state, county, city or district shall be personally
responsible fori@any liabifity-arising under or by virtue of the contract.

T. INSURANCE

In addition to any other form _of insurance or bonds required under the terms of the contract and
specifications, the Contractor shall obtain and, at all times during performance of the work,
maintain, insurance of the following kinds and amounts:

1. Comprehensive General Liability'and Automobile Liability Form is modified to read as follows:
a. Contractor's Bodily Injury and\Preperty/Damage Liability;
b. Products Liability;
c. Contractor's Protective Liability for bodily’injury»and property damage including products;
d. Contractual liability assumed;
e. Motor Vehicle Liability - Bodily Injury and PropertysDamage including automobile non-
ownership coverage.

2. Boadily Injury and Property Damage Liability Insuranee Limits is modified to read as follows:

a. (I Contractor's Bodily Injury, except motor vehicle. $1,000,000
()} Contractor's Property Damage except motor vehicle. $1,000,000
b. (I Bodily Injury — Products. $1,000,000
{0)) Property Damage — Products. $1,000,000
c. () Bodily Injury - Contractor's Protective, including products. $1,000,000

()} Property Damage - Contractor's Protective including Products;  $1,000,000

d. (D)Bodily Injury - Contractual Liability Assumed $1,000,000
()} Property Damage - Contractual Liability Assumed $1,000,000
e. () Motor Vehicle - Bodily Injury $1,000,000
()] Motor Vehicle - Property Damage $1,000,000
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Each occurrence $1,000,000 (except for item “e (1)” which is $1,000,000) with a $2,000,000
aggregate.

3. Worker's Compensation Liability Insurance Including Employer's Liability:
a. Statutory California Limits Employer's liability $2,000,000 per occurrence

4. General

a. The Contractor may furnish evidence of primary liability insurance with sufficient limits in
separate excess or umbrella liability policy providing the total limits of liability are equal to
or. exceed the minimum insurance requirements.

b, _Ifany part of work is sublet the Contractor will furnish the City of Brentwood with evidence
of similar insurance for all subcontractors.

c. The'Contractor shall furnish evidence of required insurance coverage by filing a certificate
of insurance with the City of Brentwood. This certificate shall also show the City, the
City's repreSentatives, employees, officers and boards, their consultants, the City's
Engineer@and their consultants, as additional insureds by separate endorsement.

d. The requiredinsurance coverage shall be carried until all work is formally accepted by the
City of Brentwood City,Council.

e. The certificate’ of insurance shall guaranty that the policy will not be amended, altered,
modified, or canceled without at least thirty (30) days notice mailed by registered mail to
the City EngineeryCity'Hall, 250 City Park Way, Brentwood, California, 94513.

f.  Full compensationfor all“premiums which the Contractor and the subcontractor are
required to pay on all the insurance described above shall be considered as included in
the prices paid for the various items of work to be performed under the contract, and no
additional allowance will be made therefore or for additional premiums which may be
required by extension of the pelicies of insurance.

g. The insurance herein required.shall’ be /Obtained by the successful bidder and the
certificate furnished as herein required” within~the time fixed for his execution of the
Contract as set forth in Section GC-3 (C) of these General Conditions.

h. The insurance for contractual liability assumed by the Contractor shall be applicable to
the liability assumed under Section GC-7-(0),<and under any other provisions of the
Contract whereby the Contractor assumes a liability:

i. Contractor shall include all subcontractors as insureds under its policies or shall furnish
separate certificates and endorsements for each subeontractor. All coverages for
subcontractors shall be subject to all of the requirements stated/erein.

U. TERMINATION

In addition to terminating Contractor's control of the work under Section /8-1.08<Termination of
Control" or terminating the Contract under Section 8-1.11 "Termination off Contract" of the
Caltrans Standard Specifications, the City may terminate the Contract for thefollowing causes:

1. The Contractor is insolvent or has made a general assignment for the benefit of creditors; or a
receiver has been appointed on account of the insolvency of the Contractor.

2. The Contractor or any of its subcontractors violate any of the material provisions of the
Contract or fail to perform the work within the time specified in the Contract Documents.

3. The Contractor or any of its subcontractors should fail to make prompt payment to
subcontractors or material suppliers for material or for labor.

4. The Contractor or a subcontractor Disregards laws, ordinances, or the instructions of the City
or the Engineer.
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5. The Contractor fails to abide by a proper stop work notice or fails to correct rejected work or
materials.

6. The Contractor fails to provide and keep in full force and effect all required insurance or fails to
cause all subcontractors to do so.

7. The Contractor fails to supply a sufficient number of properly skilled workers or proper
maiterials, or fails to diligently prosecute the work.

8. The _Contractor commits any substantial violation of the Contract which constitutes a material
breach of the Contract.

The Engineer,may,, without prejudice to any other right or remedy, give written notice to the
Contractaor of its intention to terminate the contract. Termination shall be completed when the City
Council authorizes termination.

Unless within seven (7)‘days, of the delivery of such notice, the Contractor shall cease such
violation or otherwise make satisfactory arrangements for a correction thereof, which
arrangements are set.forth in a‘witten agreement signed by the Contractor and the City, the
Contractor's right to completethe work shall cease and terminate.

In the event of any such termination by/City Council, the City Clerk or Engineer shall immediately
give written notice thereof to the'Contractor. Hif the City takes over the work, it may prosecute the
same to completion by contract or‘by any other, method it may deem advisable, for the account
and at the expense of the Contractor»and the Contractor shall be liable to the City for any excess
costs, including management, supervision, and design support, occasioned thereby. In such
event, the City may, without liability, take" possessionref and utilize in completing the work, the
Contractor's materials and equipment, whether stored atrthe Site or elsewhere. Whenever the
Contractor's right to proceed is terminated, the| Contractorishall not be entitled to receive any
further payment until the work is finished.

If the City terminates the Contract for cause, the City, may retain out of any funds due or to
become due the Contractor the amount of the cost of completing the work and any expense
incidental to reletting the contract or performing the work, and may alse hold the Contractor and
the Contractor's sureties responsible for such cost and expense, and for any damages resulting
from the abandonment or failure, upon the bond. The Contracter shall’not receive any further
payment until the work is complete.

If City terminates Contractor for cause, and if it is later determined that the termination was
wrongful, such default termination shall automatically be converted to and treated as a termination
for convenience in accordance with Section 8-1.11 of the Caltrans Standard“Specifications. In
such event, Contractor shall be entitled to receive only the amounts payable under that section,
and Contractor specifically waives any claim for any other amounts or damages, including, but not
limited to, any claim for consequential damages or lost profits.

SECTION GC-8 PROSECUTION AND PROGRESS

A. GENERAL

The prosecution and progress of the work shall conform to Section 8 of the Caltrans Standard
Specifications and the Special Provisions.
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B. SUBLETTING AND ASSIGNMENT

Attention is directed to Section 8-1.01 of the Caltrans Standard Specifications, which provides that
the Contractor shall give personal attention to the performance of the Contract and shall keep the
work under its control.

No subcontractors will be recognized as such, and all persons engaged in the work of
construction will be considered as employees of the Contractor, who will be held responsible for
their work which shall be subject to the provisions of the Contract and specifications. The
Contractor shall perform with its own organization, contract work amounting to not less than 50%
ofithe\original total contract price.

When a portionvof the work, which has been subcontracted by the Contractor, is not being
prosecuted inra/, manner satisfactory to the Engineer, the subcontractor shall be removed
immediately on the direction of the Engineer and shall not again be employed on the work.

Attention is directed to‘Seetion 8-1.02 of the Standard Specifications. The performance of the
Contract may not be assigned\except upon written consent of the Engineer.

C. COMMENCEMENT OF WORK, PROGRESS, AND TIME FOR COMPLETION

The Contractor shall begin¢work within«ten (10) days after the date specified on the Notice to
Proceed and shall diligently prosecutehe.same to completion within the time set forth in these
Contract Documents. Failure to'diligently prosecute the work for more than 3 working days shall
constitute a breach of contract.

Hours of work - Overtime and holidays. JIhe Contractor shall perform all work during the working
hours of 7:00 a.m. to 3:30 p.m., Monday through Friday. (unless otherwise noted below). There
will be no lane closures allowed prior to 8:30"a.m. or after 2:30 p.m., Monday through Friday, if
school is in session. If the Contractor wishes to work during any other hours, a written request for
that work shall be submitted including agreementrto<pay for overtime inspection from the
Contractor. Written permission must be received fromthe Engineer prior to working. The request
must be received at least two (2) working days in advance of any work. No work will be allowed
on City of Brentwood Holidays except in the case of an emergency, If Contractor requests
overtime work in which the City will incur costs, the City will subtract the/costs associated with the
overtime testing and staking from the Contractor's payment as a "deduct". A listing of the City of
Brentwood holidays is as follows:

November 11, 2013 Monday Veteran's Day
November 28, 2013 Thursday Thanksgiving Day
November 29, 2013 Friday Holiday

December 24, 2013 Tuesday Christmas Eve
December 25, 2013 Wednesday Christmas Day
December 31, 2013 Tuesday New Year’'s Eve

January 1, 2014 Wednesday New Year's Day
January 20, 2014 Monday Martin Luther King’s Birthday
February 17, 2014 Monday President’s Day

D. WORKING DAYS

A working day is defined as stated in Section GC-8 (C) above and in the Caltrans Standard
Specifications.
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E. TEMPORARY SUSPENSION OF WORK

The Engineer or his designee shall have the authority to suspend the work wholly or in part, for
such a period as the Engineer may deem necessary, as defined in the Caltrans Standard
Specifications.

F. TIME OF COMPLETION AND LIQUIDATED DAMAGES

The Contractor shall complete all or any designated portion of the work called for under the
contract in all parts and requirements within the time set forth in the Special Provisions and in the
Notice Inaviting Bids. The Contractor's attention is directed to Section 8-1.07 -- Liquidated
Damages -- ofithe Caltrans Standard Specifications, which shall apply here.

It is agreed by.the parties to the Contract that in case all the work called for under the Contract is
not completed beforeror upon the expiration of the time limit as set forth in these specifications,
damage willzbe sustained by the City of Brentwood, and that it is and will be impracticable to
determine thévactual damage which the City of Brentwood will sustain in the event of and by
reason of such“delay; and it is therefore agreed that the Contractor will pay to the City of
Brentwood the sum, statedsin /the Notice Inviting Bids for each and every calendar day's delay
beyond the time prescribed tofcemplete the work; and the Contractor agrees to pay such
liquidated damages as hereingrovided, and in case the same are not paid, agrees that the City of
Brentwood may deduct thelamount thereof from any monies due or that may become due the
Contractor under the Contract.

It is further agreed that in casethe work called for under the Contract is not finished and
completed in all parts and requirements.within/the time specified, the City shall have the right to
extend the time for completion or not, as.may seem best to serve the interest of the City; and if it
decides to extend the time limit for completion of thes€ontract, it shall further have the right to
charge to the Contractor, its heirs, assigns or sureties, and to deduct from the final payment for
the work, all or any part, as it may deem proper, of the actual cost of engineering, inspection,
superintendence, and other overhead expenses which are directly chargeable to the Contract,
and which accrue during the period of such extension, except/that the cost of final surveys and
preparation of final estimate shall not be included in such charges.

The Contractor will not be assessed with liquidated damages' or the/cost of engineering and
inspection during the delay in the completion of the work caused by.acts of\God or of the public
enemy, fire, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and unusually
severe weather or delays of subcontractors due to such causes; provided, that.the Contractor
shall within fifteen (15) days from the beginning of any such delay, notify the”Engineer, in writing
of the causes of delay. Failure to notify the Engineer within fifteen (15) days from the beginning of
any such delay shall constitute a waiver of any claim for such delay. The Engineer shall ascertain
the facts and the extent of delay, and his findings thereon shall be final and conelusive.

Except for the additional compensation provided for in Section 8-1.09, "Right of Way Delays," of
the Caltrans Standard Specifications, and except as provided in Public Contract Code Section
7102, the Contractor shall have no claim for damage or compensation for any delay or hindrance.

It is the intention of the above provisions that the Contractor shall not be relieved of liability for
liquidated damages or engineering and inspection charges for any period of delay in completion
of the work in excess of that expressly provided for in Section 8-1.07 of the Caltrans Standard
Specifications.
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G. LIMITS OF WORK

The "limits of work™ are shown on the plans (where applicable). The Contractor shall make its
own arrangements, and pay all expenses for additional area required outside of the limits of work
unless provided in the Technical Specifications.

H. UTILITY FACILITIES

The Contractor shall protect from damage any utility facilities that are to remain in place, be
installed,\relocated or otherwise rearranged.

[f-Contractor while performing the work discovers utility facilities not identified in the Contract
Documentsy Contractor shall immediately notify the City and the utility owner. City shall arrange
the remaval,relocation, or protection of existing main or trunk line utility facilities located at the
site of the work but.not.identified in the Contract.

If the Contractor is required to locate, repair damage not due to the Contractor's failure to
exercise reasonable care, and remove or relocate existing main or trunk line utility facilities, it
shall be compensated under Section 9-1.03 of the Caltrans Standard Provisions, including
payment for equipment on the Project necessarily idled during such work, only for the day that the
work is interrupted.

Contractor will not be entitled to damages or additional payment for delays caused solely by the
failure of City, or the owner of the uitility, to provide for removal or relocation of existing main or
trunk line utility facilities not identified in the Contract Documents, except for equipment
necessarily idled during such work.

Contractor shall not be assessed liquidated /damages~for delay in completing the work solely
attributable to the failure of City, or the owner of the utility; to provide for removal or relocation of
existing main or trunk line utility facilities not indicated in the €ontract Documents with reasonable
accuracy.

The right is reserved by the City and the owners of facilities or their authorized agents, to enter
the job for the purpose of making such changes as are necessaryforthe rearrangement of their
facilities or for making necessary connections or repairs to their/properties. The Contractor shall
cooperate with forces engaged in such work and shall conduct his operations in such a manner
as to avoid any delay or hindrance to the work being performed by=such other forces.

Attention is directed to the possible existence of underground facilities not Known to the City of
Brentwood, or in a location different from that which is shown on the plansfor in the Special
Provisions. The Contractor shall take all steps reasonably necessary to{ascertain the exact
location of all underground facilities prior to doing work that may damage.such facilities or
interfere with their service, including but not limited to calling USA to mark utilities. See/GC-7"(M).

. COMPENSATION

Full compensation for conforming to the requirements of this section GC-8 shall be considered as
included in the prices paid for the various contract items of work, and no additional compensation
will be allowed therefore, except that this provision does not constitute a waiver, alteration, or
limitation of the applicability of Section 7102 of the Public Contracts Code.
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SECTION GC-9 MEASUREMENT AND PAYMENT

A.

B.

C.

GENERAL

Attention is directed to Section 9 of the Caltrans Standard Specifications which includes
procedures for determination of payments, compensation for extra work by force account, partial
payments, and final payments.

SCOPE OF PAYMENT

The Contractor shall accept the compensation provided in the Contract as full payment for
furnishing all laber, materials, tools, equipment, and incidentals necessary to the completed work
and for_performing .all work contemplated and embraced under the contract; also for loss or
damage “arising fromithe nature of the work, or from the action of the elements, or from any
unforeseentdifficulties which may be encountered during the prosecution of the work until the
acceptance bydhe City,‘and, for all risks of every description connected with the prosecution of the
work, also for all expenses incurred in consequence of the suspension or discontinuance of the
work as provided indtheeontract; and for completing the work according to the plans and
specifications. Neither the payment of any estimate nor of any retained percentage shall relieve
the Contractor of any obligation to make good any defective work or material.

The Contractor's progress payment application shall include a certificate that all certified payroll
reports for the general and all subcontractors have been prepared and are available for review if
requested by the City. Contractor shall ‘include with each estimate for payment forms of
"Conditional Waiver and Release Upen.Progress Payment" as prescribed in Civil Code Section
3262 signed by all subcontractors, material® suppliers, equipment lessors and other parties
covering labor, materials, equipment or services ineluded in the pay estimate. Within forty five
(45) days of the date City makes payment to'Contractor/en an estimate for payment, Contractor
shall obtain and submit to City "Unconditional Waiver and<Release Upon Progress Payment" in
the form prescribed in Civil Code Section 3262sfrom the‘\\same subcontractors, suppliers,
equipment lessors and others. These forms are included inrthese General Conditions at the end
of this section, GC-9 (M).

The contractor will also provide an updated construction schedule.
No compensation will be made in any case for loss of anticipated profits.

As described in the California Public Contract Code 20104.50, the "City will release progress
payments to Contractor 30 days from receipt of a complete payment application. A complete
application includes all required back-up documentation.

EXTRA AND FORCE ACCOUNT WORK

Extra work as herein before defined, when ordered and accepted, shall be paid for under a written
work order in accordance with the terms therein provided, and as provided in Section GC-4 (F) of
the General Conditions. Payment for extra work will be made at the unit price or lump sum
previously agreed upon in writing or by force account as provided in Section 9-1.03 of the
Standard Specifications.
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D. STOP NOTICES

E.

F.

The City may at its option and at any time retain out of any amounts due the Contractor, sums
sufficient to cover claims stated in stop notices filed pursuant to Section 3179 et seq. of the Civil
Code and to provide for the cost of any litigation thereunder, and as provided in the Contract
Documents for the project.

PROGRESS PAYMENTS

The City‘shall, once in each month, cause an estimate in writing to be made by the Engineer of
the tetal amount of work done and if provided in the Special Provisions, the Contractor's actual
cost for materials furnished for the Project and delivered to and properly stored on the site and
not used, toythe/time of such estimate. The Contractor shall submit at least seven (7) days
before the end of thesmonth to the Engineer a list of materials on-site but not used and suppliers'
invoices showing the Contractor's actual net cost for the materials. The Engineer, at the
Engineer's sole discretionawill approve items for which partial payment is to be made. The City
shall retain 5% of such.stimated value of the work done and 50% of the value of the materials
that have been furnished.and delivered and unused as part security for the fulfillment of the
Contract by the Contractor, andéshall monthly pay to the Contractor, while carrying on the work,
the balance after deducting there fram all previous payments and all sums to be kept or retained
under the provisions of thedContract. Ne such estimate or payment shall be required to be made
when, in the judgment of the! Engineéer,xthe work is not proceeding in accordance with the
provisions of the Contract, or when in his judgment the total value of the work done since the last
estimate amounts to less than Three Hundred Dollars ($300.00).

No such estimate or payment shall be construed to*be an acceptance of any defective work or
improper materials.

SUBSTITUTION OF SECURITIES FOR WITHHELD AMOUNTS

Pursuant to Public Contract Code Section 22300, at\the reguest and expense of the Contractor,
securities equivalent to the amount withheld shall be deposited with the public agency, or with a
state or federally chartered bank in this state as the escrow agent,”who shall then pay those
moneys to the Contractor. Upon satisfactory completion of the contract, the securities shall be
returned to the Contractor.

Alternatively, the Contractor may request and the owner shall make payment ofretentions earned
directly to the escrow agent at the expense of the Contractor. At the expense ofithe Contractor,
the Contractor may direct the investment of the payments into securities and the Contractor shall
receive the interest earned on the investments upon the same terms provided for in this,section
for securities deposited by the Contractor. Upon satisfactory completion ofi\the contract, the
Contractor shall receive from the escrow agent all securities, interest, and payments received by
the escrow agent from the owner, pursuant to the terms of this section.

Securities eligible for investment under this section shall include those listed in Section 16430 of
the Government Code, bank or savings and loan certificates of deposit, interest-bearing demand
deposit accounts, standby letters of credit, or any other security mutually agreed to by the
Contractor and the public agency.

The Contractor shall be the beneficial owner of any securities substituted for moneys withheld and
shall receive any interest thereon.
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The City shall be entitled, at any time, to request the deposit of additional securities of a value
designated by City, in City’s sole discretion, to satisfy this requirement. If the City does not
receive satisfactory securities within twelve (12) consecutive days of the date of the written
request, City shall be entitled to withhold amounts due Contractor until securities of satisfactory
value to City have been received.

For purposes of this section, the term "public agency" shall include, but shall not be limited to,
chartered cities.

AnyContractor who elects to receive interest on moneys withheld in retention by a public agency
shall,\at<the request of any subcontractor, make that option available to the subcontractor
regarding any,moneys withheld in retention by the Contractor from the subcontractor. If the
Contractor gelects,to receive interest on any moneys withheld in retention by a public agency, then
the subcontraetor shall receive the identical rate of interest received by the Contractor on any
retention moneys withheld from the subcontractor by the Contractor, less any actual pro rata
costs associated«with administering and calculating that interest. In the event that the interest
rate is a fluctuating rate, the rate for the subcontractor shall be determined by calculating the
interest rate paid during’ the‘time that retentions were withheld from the subcontractor. If the
Contractor elects to_substitute securities in lieu of retention, then, by mutual consent of the
Contractor and subcontractor, thensubcontractor may substitute securities in exchange for the
release of moneys held infretention by the Contractor.

This subdivision shall apply only to those subcontractors performing more than five percent of the
Contractor's total bid.

No Contractor shall require any subcontractor'to waive any provision of this section.

The Legislature hereby declares that the provisions«ofrthis section are of statewide concern and
are necessary to encourage full participation by Contractors and subcontractors in public contract
procedures.

G. FINALIZING PROGRESS PAYMENT

The Engineer shall, after the completion of all work required undér the Contract, make a final
estimate of the amount of work done, and the value of such work, and.the City shall pay 95% of
the entire sum so found to be due after deducting therefrom all jorevious payments and all
amounts to be kept and all amounts to be retained under the provisions, of the Contract
Documents.

H. “AS-BUILT” DRAWINGS

The Contractor shall maintain record ("as-built") information of changes, located by station, offset
and elevation and as directed by the Engineer on a full size set of Drawings. The prints shall*be
maintained and kept on-site and be accessible to the Engineer. Progress payments will be
withheld until satisfactory review by the Engineer. Upon completion of all work, the*Contractor
shall return the prints to the Engineer. Final payment will not be made until this requirement has
been fulfilled to the satisfaction of the Engineer. Contractor shall complete “As-Built” Drawings 30
days after project is substantially complete. If this does not occur, the City resumes the right to
complete this task for the Contractor and deduct the cost from the remaining Contract funds.
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I.  FINAL PAYMENT

The amounts retained by the City from each progress payment shall be due and payable to the
Contractor no more than thirty-five (35) days from the date of recordation of the Notice of
Completion following acceptance of the work by the City. It is expressly understood that the City
may withhold final payment or a portion thereof if any stop notices are filed properly or the City
assesses liquidated damages or has other offsets against Contractor.

No certificate given or payments made under the Contract, except the final certificate or final
payments shall be conclusive evidence of the performance of the Contract, either wholly or in part,
against any claim of the City, and no payments shall be construed to be acceptance of any
defective work ornimproper materials.

Payment by the City of the final amount due under the Contract, including payment based upon
adjustmentsyfor any work done in accordance with any alterations of the Contract Documents,
shall be contingent upon the Contractor furnishing the City with a release of all claims against the
City arising by virtue of the contract related to those amounts. Claims in stated amounts may be
specifically excluded by therContractor from the release, in which case the payment by the City
may be of only undisputed amounts.

J. REPAIR OR RECONSTRUCTION'OF DEFECTIVE WORK

If, within a period of one year after final acceptance of the work performed under this contract, any
structure furnished and/or installed‘or constructed, or caused to be installed or constructed by the
Contractor, or any of the work done ‘under this contract, fails to fulfill any of the requirements of
the Contract Documents, the Contractor/Shall without delay and without any cost to the City,
repair or replace or reconstruct any defective or etherwise unsatisfactory part or parts of the work.
Should the Contractor fail to act promptly orfin accordanee with this requirement, or should the
situation require repairs or replacements to be made before, the Contractor can be notified, the
City may, at its option, make the necessary repairsror 4eplacements or perform the necessary
work and the Contractor shall pay to the City thesactual”cost of such repairs plus 25% for
overhead and administration.

K. FISCAL AGENT PAYMENT

With certain exceptions, all monies for the progress payments<and final payment under the
contract will be sent to the Contractor. The City Treasurer will mail/by regular. mail, warrants
payable to the Contractor to the mailing address specified on the separate payment request
certified and approved by the City.

L. CLAIMS PROCEDURES

Attention is directed to sections of the Caltrans Standard Specifications regarding notice of claims
or potential claims, which shall apply to any and all claims, including requests for additional
compensation and/or an adjustment in the time for performing the work.

In addition to the requirements in the Standard Specifications, the following requirements apply to
all claims arising under or in connection with the work:

1. The notice of potential claim shall set forth the reasons for which the Contractor believes
additional compensation will or may be due and the nature of the costs involved. Unless the
amount of the potential claim has been stated in the written notice, the Contractor shall,
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within 15 days of submitting the notice, furnish an estimate of the cost of the affected work
and impacts, if any, on project completion. The estimate of costs may be changed or
updated by the Contractor when conditions have changed. When the affected work is
complete, the Contractor shall submit substantiation of the Contractor's actual costs. Failure
to submit substantiation of actual costs shall be sufficient cause for denial of any claim
subsequently filed on the basis of the notice of potential claim.

2. The Contractor shall keep full and complete records of the costs and additional time incurred
for any work for which a claim for additional compensation is made. The Engineer or any
designated claim investigator or auditor shall have access to those records and any other
recards as may be required by the Engineer to determine the facts or contentions involved in
the claims. Failure to permit access to those records shall be sufficient cause for denying
the claims.

3. Claims and netices of potential submitted by the Contractor shall be accompanied by a
notarized certificate,containing the following language:

Under the penalty of lawfor perjury or falsification and with specific reference to the
California Falsef Claims Act, Government Code Section 12650 et. seq., the
undersigned,

(name)

of

(title)

(company)

hereby certifies that the claim for the additional;eompensation and time, if any, made
herein for the work on this contract is a true statement of the actual costs incurred
and time sought, and is fully documented and supported under the contract between
parties.

Dated
/s/

Subscribed and sworn before me this day of

(Notary Public)

My Commission Expires
Failure to submit the notarized certificate will be sufficient cause for denying the claim.
4. Any claim for overhead type expenses or costs, in addition to being certified as stated above,

shall be supported by an audit report of an independent Certified Public Accountant. Any
claim for overhead shall also be subject to audit by the State at its discretion.

General Conditions Page -64-



5. Any costs or expenses incurred by the City in reviewing or auditing any claims that are not
supported by the Contractor's cost accounting or other records shall be deemed to be
damages incurred by the City within the meaning of the California False Claims Act.

In the event of any dispute between the Contractor and the City regarding the amount of
payment or request of a time extension, the City shall use the following procedures.

All claims must be in writing and must be filed with the City in accordance with the
requirements of Section 9 of the Standard Specifications. For claims of less than $50,000.00,
the City shall respond in writing within 45 calendar days of receipt of the claim, or it may
request additional documentation to support the claim, in which case the time for response is
extended. »The City shall respond to all other claims within 60 calendar days of receipt of the
claim, unless\it requests additional documentation, in which case the time for response is
extended.

If Contractordisputes the City's response, it shall, after receipt of the Engineer's final
determination of claimsyfile for arbitration pursuant to Public Contract Code Sections 10240, et
seq.

M. RELEASE FORMS

See following pages as referencedin this,section, GC-9 (B).
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CONDITIONAL WAIVER AND RELEASE UPON
PROGRESS PAYMENT

Lipon receipl by the undersigned of a check from
in the sum of & n or :| pavable to P s

and when the check has been properly endorsed and has been paid by the bank upon which il is drawn, this document
shall become effective to release amy mechanic's lien, stop notice, or bond right the undersigned has on the job of

{Makier of Chock)

N {'DHTI.T}
located at to the following extent.
{job Description)
Thiz release covers a progress payvment for labor, services, equipment or material fumished 1o

through

only and does not cover any retenfions retained before or alter the release date; extras furnished before the release
date for which payment has not been received; extras or ilems furnished after the release date. Rights hased vpon
work performed or items furnished under 3 writien change order which has been fully exscoted by the parties prior fo
the release date are covered by this releaze unless specifically reserved by the claimant in this release. This release
of any mechanic's lien, stop notice, or bond right shall not otherwise affect the contract rights, inclieding rights between
parties to the contract based upon a rescission, ahandonment, or breach of the coniract, or the right of the under-
sigmed to recover compensation for furnished labor, services, equipment, or material covered by this release if that
furnished labor, services, equipment or material was not compensated by the progress payment, Before any recipient
of this document relies on it, said party should verify evidence of payment 1o the undersigned.

Date

(Company Name)

By
Tithe

MNOTE: This documeént has imporiant legal consequences; consullation with an attorney is encouraged with respect
to its use or modification, This form is infended 1o meet the requirements of California Civil Code Section 3262(d)(1)
as of August 1, 1997,

Fo

AL

WG FormAGCC-10
Kevised 597

© Associaled General Contractors of Califormag, Ine. 19098

Release Forms Page 1 of 4
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UNCONDITIONAL WAIVER AND RELEASE UPON
PROGRESS PAYMENT

The undersigned kas been paid and has received a progress payment i the sum of 5
for labor, services, equipment or matedial furnished o

{our Comgpany)

o the job of located al
i0 {Cravener)y

and does hereby release any mechanic’s lien, stop nofice, or bond right thai the undersigned has on the above
referenced job (o the following extent. This release covers a progress paymeni for lzbor, services, equipment, or
materials lurnished fo

(v Ciisdormer)

{hrough only and does nol cover any retenfion relained before or
after the release date; extras furnished before the release date for which payment has not been received; extras or
ilems furnished after the release date, Rights based upon work performed or items hermished under a weilten change
arder which has been fully executed by the parties prior to the release date are covered by this release unbess
specifically reserved by the climant in this release, This refease of any mechanic”s lien, stop sotice, or bond right shall
ned otherwise affect the contract rights, including rights between parties to the contract based wpon a rescission,
abandonment, or breach of the contract, or the right of the undersigned 1o reoover compensation for furnished abor,
services, equipment or material covered by this release if that furnished labor, services, equipmenl or material was nol
compensated by the progress paymenl.

Daated:

(Company Name)

Title

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIONALLY AND STATES THAT YOU HAVE BEEN
PAID FOR GIVING UP THOSE RIGHTS, THIS DOCUMENT 15 ENFORCEABLE AGAINST YOU IF YOU!
SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID. IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL
RELEASE FORAM.

MOTE: This document has important legal consequences; consullation with an altorney is encouraged with respect

1o its use or modification, This form is intended to meet the requirements of Californfa Chil Code Seclion 3262(d}(2)
as of Aogust |, 1997,

L Asspciated Gienesal Contractors of Calibornia, Inc. 1995

AGL
TG  FormAGCC-11

Revised 8797

Release Forms Page 2 of 4
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CONDITIONAL WAIVER AND RELEASE UPON
FINAL PAYMENT

Lipon receipt by the undersipned of a check from
P e e {Maker of Check)

in the sum of 5 payahble 1o

and when the check has been properly endorsed and has been paid by the bank upon which it is drawn, this docoment
shall become effective to release any mechanic's fien, stop nolice, or bond right the undersigned has on the job of

located at

: {Dwree)

{Job Dreseripermn

This release covers the final paymen! to the ondersigned for all labor, services, equipment, or
material furnished on the job, except for disputed claims for additional work in the amount of

5 . Belore any recipient of this document refies on it, said party should verify evidence
of payment to the undersigned,
Diated: - -
{Company Name)
By
Tithe

NOTE: This document has important legal consequences; consultation with an attorney is encouraged with respect
1 its use o modification. This form is intended to meel the requirements of Califormia Chvil Code Section 3262(d)(3)
as of August 1, 1997,

i€

ABE v & Associated Ceneral Condractors of Calilnrnia, Ine. 19498
CALIFORNIA Form AGCC-12
Rritsad 897

Release Forms Page 3 of 4
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UNCONDITIONAL WAIVER AND RELEASE UPON
FINAL PAYMENT

The undersigned has been paid in full for all labor, services, equipment or material Turnished (o

on the job of

(our Castomer) {(wmer)
located al and does hereby waive and release any right to a mechanics len,
stop notice, or any righl against a labor and material bond on the job, except for disputed claims for extra work in (he
amound of &, .
Dated
{Compary Name)
By
Title

NOTICE: THIS DOCUMENT WAIVES RIGHTS UNCONDITIOMALLY AND STATES THAT YOU HAVE BEEN
PAID FOR GIVING UP THOSE RIGHTS. THIS DOCUMENT IS ENFORCEABLE AGAINST YOU IF YOU
SIGN IT, EVEN IF YOU HAVE NOT BEEN PAID, IF YOU HAVE NOT BEEN PAID, USE A CONDITIONAL
RELEASE FORM.

MOTE: This document has important kegal consequences; consultation with an attorney is encouraged with respect
1o its use or modification, This form is intended to meet the requirements of California Civil Code Section 3262(d)(4)
as of August 1, 1957,

g
e

HEC © Associaled Cieneral Contraclors of California, Inc. 1998

IS T Form AGCC-13
Revieed 857

Release Forms Page 4 of 4
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SECTION GC-10  WATERING

The Contractor shall make arrangements for obtaining and purchasing water for construction of the
project. The City cannot guarantee the availability of construction water for this project. The
Contractor will be required to obtain water through his own means if water is not available through the
City, at his own expense at no additional cost to the City.

Payment for complying with the provisions of this Section shall be included in the various other items
of work and no additional compensation will be allowed therefor.

SECTION.GE-11 DUST CONTROL

The Contractorshall*provide suitable means for dust control by applying either water or dust palliative
for operations within the,limits of the work. Dust control work shall be performed in such a manner to
prevent dust'at all times,»including during non-working hours. Full compensation for providing dust
control shall be*eonsidered included in the prices paid for the various contract items of work, and no
additional compensation shall:be allowed therefor. If dust control is not performed in a manner
satisfactory to the Engineers then work shall either be suspended until such a time that the dust
control measures are sufficient.er dust control may be performed by the City, or its designee, and the
City will deduct all costs. it incursdperforming dust control, plus twenty-five percent (25%) from
amounts due or that become'due t0 Contractor.

SECTION GC-12 ENGINEERS/OF WORK

Several sections of these specifications, i.e.; Section, GC-7 (B, M, Q, etc.) have reference to the City,
all officers and employees thereof. City of.Brentwood is the Engineer of Work for this project, shall be
considered as listed therewith. Attention is directed to Section GC-7 (T) Paragraph 4 (c).

SECTION GC-13 DIFFERING SITE CONDITIONS

The Contractor shall promptly, and before the followingrconditions, are disturbed, notify the City in
writing of any:

(1) Material that the Contractor believes may be material that is hazardous waste, as defined in
Section 25117 of the Health and Safety Code, that is required to be removed to a Class I, Class
I, or Class Il disposal site in accordance with provisions of existing law.

(2) Subsurface or latent physical conditions at the site differing materiallyfrom thoseindicated in this
Contract, or

(3) Unknown physical conditions at the site of any unusual nature, differing materially from those
ordinarily encountered and generally recognized as inherent in work of the character provided for
in this Contract.

The City shall promptly investigate the conditions, and if it finds that such conditions do materially so
differ, or do involve hazardous waste, and cause an increase or decrease in the Contractor's cost of,
or the time required for, performance of any part of the work, it shall issue a change order under the
provisions described in the Contract Documents.

No claim of the Contractor under this clause shall be allowed unless the Contractor has given the
notice required in the Contract Documents.
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In the event a dispute arises between the City and the Contractor as to whether the conditions
materially differ, or involve hazardous waste, or cause a decrease or increase in the Contractor's cost
of, or time required for, performance of any part of the work, Contractor shall not be excused from
completing the work as provided in the Contract Documents. The Contractor shall proceed with all
work to be performed under the Contract. The Contractor shall retain any and all rights provided
either by this Contract or by law which pertain to the resolution of disputes and protests.

SECTION'GC-14 ARCHAEOLOGICAL EXAMINATION

All personnelconnected with the project shall be informed of the possibility of finding archaeological
and/or_historical resources (e.g., human or structural remains, artifacts, rock mortars, hearths, ovens,
trash pits, bong; or shell fragments) at the work site. All articles of archaeological and/or historical
interest uncoveredsby the Contractor during the progress of the work shall be reported immediately to
the Engineer.. All'work shall be halted within approximately 85ft. (27 meter) radius of the find and shall
not be resumedwuntil’so permitted, in writing, by the Engineer. All resources found during project
activities are the property of‘the.Agency.

The California Public Resources Code, Chapter 1.7, Section 5097.5, makes it a misdemeanor for
anyone to knowingly disturb a historical feature. The California Public Code Sections 5097.98 and
Health and Safety Code 7050 require coordination with the Native American Heritage Commission
(NAHC). The California Administrative Code, Title 14, Section 4307, mandates that no person shall
disfigure any object of historical interest or yalue. The California Penal code, Title 14, Part 1, Section
622 — %2 makes it a misdemeanor to destroy. anything of historical value within any public place.

The Agency shall retain a cultural resoutces consultant to ascertain the nature and extent of the
discovery. Measures recommended by the cultural reseurces consultant and approved by the Agency
shall be incorporated in the project. The Contractor«issto cooperate with the cultural resources
consultant with regard to late discovery and evaluation of archaeological and/or historical resources.
Contractor labor, equipment, and/or materials required in assisting the cultural resources consultant
and as directed by the engineer, will be paid as extra.work’as provided in Section 4-1.03D of the
Standard Specifications.

Any delays to the Contractor's operations as a direct result*of the archaeological and/or historical
discoveries during construction will be considered right-of-way delays withinithe meaning of section 8-
1.09, "Right-of-Way Delays," of the Standard Specifications, and compensation/for such delay will be
determined in accordance with said section. The Contractor shall be ‘entitled to no other
compensation for any such delay.
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TECHNICAL SPECIFICATIONS

SECTION TS-1 GENERAL

A.

SCOPE

The work to be done includes installation of conduits, pull boxes and fiber optic cable from the
Civic/Center located at 150 City Park Way (2" Floor MDF Room) to the Aquatic/Senior Center
located at 193 Griffith Lane (Computer Room).

PROJECT SCHEDULE

A progress schedule, in accordance with Section 8-1.04 of the Standard Specifications, shall be
presented and submitted for approval by the Engineer at the pre-construction meeting and
updated monthly. Progreéss,payments will be withheld until satisfactory submittal of a schedule,
which meets all contracttime and order of work requirements are met.

Weekly meetings will"be held between the Contractor and the Engineer and on occasion will
include representatives from the City, the Engineer-of-Work, and other parties, as necessary. The
Contractor shall provide updated ;schedules of his proposed work for the following two (2) weeks
at each weekly meeting.

If at any time, it appears that the®Contractor/Jis more than five (5) days behind his proposed
schedule, the Contractor shall take appropriaté steps to accelerate the work at no extra cost to the
City and provide a written detailed account of the steps to be taken to the City for review prior to
the acceleration.

. MATERIALS

All materials and items noted in the Standard Specificationsyas to be furnished by the State are to
be furnished by the Contractor as a part of the work herein specified, unless specifically noted
otherwise.

SUBMITTALS

After the notice to proceed is issued but prior to the start of consttuction, the ‘Contractor shall
submit to the City for approval, all required permits within the project limits. The_ Contractor shall
notify the Engineer of any discrepancies between the conditions in the field and‘the project plans.
In addition, the Contractor shall submit to the City for approval, prior to the\start of construction,
the following:

Traffic Control Plan (where required) (Section TS-8)
Designation of Authorized Representative (Section GC-5-F)
Designation of Traffic Control Supervisor (Section TS-8)
Labor Code Certification (Section GC-7-B-3)

Competent Person Designation

Permission to Utilize Private Property (if required)

Concrete Mix Design

NooaswbdhrE
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Manufacturer’'s Cut Sheets for the following:

High Density Polyethylene or Schedule 40 Conduits
Pull Boxes

Fiber Optic Cable

Fiber Optic Connectors

Patch Panels

Splice Trays

ogrwnNE

Allssubmittals requiring review shall be made directly to the City. Unless otherwise allowed by the
City, six (6) copies of all submittals shall be submitted for approval a minimum of twenty (20)
calendar days in ‘advance of ordering.

E. "AS-BUILT" DRAWINGS

The Contractor{shall maintain record ("as-built") information of changes, located by station, offset
and elevation and as directed\by the Engineer on a full size set of Drawings. The prints will be
maintained and kept<on-site and be accessible to the Engineer. Progress payments will be
withheld until satisfactory review by, the Engineer. Upon completion of all work, the Contractor
shall return the prints to the Engineer. Final payment will not be made until this requirement has
been fulfilled to the satisfaction of the Engineer.

F. ADJACENT PROPERTY OWNERS

The Contractor shall give written notice, threeA3) working days in advance of construction to notify
all property owners and their tenants indicating the date(s) of construction within or adjacent to
their property. Property owners shall also be mnotified. of fences, mailboxes, etc., that will be
temporarily removed for construction. The Contractor shall submit to the Engineer a sample letter
of notification for approval three (3) working days prior of distribution to property owners. The
Contractor may obtain a list of property owners and-their addresses from the Engineer.

The contractor shall provide for continuous ingress and _egress to residences along the project
route throughout the duration of construction. The contractor’s traffic control plan shall include the
elements and measures necessary to provide for the required access.

The Contractor's attention is directed to Section GC-8.1, "Obstructions and’Qther, Utility's Work", of
these Contract Documents pertaining to preservation of property and’Contractor's responsibility
for damage.

Payment for work done under this section shall be considered incidental to<the variousitems of
work and full compensation shall be included in the various items of work“and no @additional
compensation shall be made therefor.

G. CONSTRUCTION FENCING

Temporary fencing shall be provided in areas where existing fences are removed temporarily for
construction and around all excavations deeper than five (5) feet, which will remain open at the
end of the workday.

Full compensation for providing temporary construction fencing shall be included in the various
items of work and no additional compensation will be allowed therefor.
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H. ORDER OF WORK

No work may begin until all necessary permits have been issued by all the jurisdictional agencies
as listed in Section TS-3 Permits and a pre-construction meeting is held.

Payment for complying with this section and any necessary interim work that may occur for
construction phasing shall be considered included in the various items of work, and no additional
compensation will be allowed therefor.

SECTION TS-2 MOBILIZATION/DEMOBILIZATION

Mobilization shall .eonform to the applicable provisions in Section 11, "Mobilization", of the Standard
Specifications. .Separate facilities for the Contractor's use shall be as determined by the Contractor.

Full compensation for_mobilization and demobilization are paid for under Bid Item No. 1 and no
additional compensations willbe allowed therefor.

SECTION TS-3 PERMITS

The Contractor shall ensure ‘that all necessary permits and licenses have been granted prior to
commencing work. The Contractor shallnot proceed to work in areas requiring permits or licenses
until such are obtained. Contractor shall'previde for all inspections and permits required by Federal,
State, and local authorities and utility agencies in purchasing, transporting and installing materials.
The following is a list of Permits thatthe City will require:

The City of Brentwood will require an encreachment permit for work within the City's right-of-way at no
cost to the Contractor. The Contractor shall obtain the encroachment permit from the City.

The Contractor shall not hold the City liable for any delays in @btaining any and all permits, licenses or
permissions to construct. Payment for any work and/or coordination related to obtaining permits and
complying with the provisions of this Section shall be included in the various other items of work, and
no additional compensation will be allowed therefor.

SECTION TS-4 OBSTRUCTIONS AND OTHER UTILITY'S WORK
A. GENERAL

Attention is directed to Section GC-8 (H) of the General Conditions, SecCtion 7-111, "Preservation
of Property", Section 7-1.12, "Responsibility for Damage,” Section8-1.10; "Utility and Non-
Highway Facilities," and Section 15, "Existing Highway Facilities," of the Standard Specifications.

Due care shall be exercised to avoid injury to existing improvements, adjacent- property, and
roadside trees, shrubs, and other plants that are not shown on the plans to be removed:

Trees, shrubs, and other plants that are not to be removed, power poles, pole lines, fences, traffic
signs, markers, monuments, and all structures above and below ground shall be protected from
injury or damage, and if ordered by the Engineer, the Contractor shall provide and install suitable
safeguards, approved by the Engineer, to protect such objects from injury or damage. If such
objects are injured, damaged, or removed by reason of the Contractor's operations, they shall be
immediately replaced or restored at the Contractor's expense.

Immediately upon encountering unknown existing facilities, the Contractor shall notify the
Engineer, within 24 hours, in writing of the situation, request coverage of the work as extra work,
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and aid the Engineer in determining due diligence. Failure to do so may result in forfeiture of any
rights to receive extra work compensation under Section 8-1.09, "Right-of-Way Delays," of the
Standard Specifications. Should the Contractor stop work, no compensation will be made for any
"down time" prior to written notifications being received by the Engineer or his representative.

The Contractor shall take care to avoid working in any area of the project, which may conflict with
the work under way by the utility companies. City water, storm drain, sanitary sewer, Pacific Gas
and Electric, Pacific Bell, and Cable TV facilities exist within the project area. The Contractor shall
exercise extreme caution when excavating or performing any work in the vicinity of these facilities
and will" adequately shore and protect all facilities to prevent any horizontal or vertical movement.
The Contractor shall be responsible for the repair and replacement of these or any other facilities
damaged during construction. A minimum of two (2) working days prior to beginning of
construction; the\Contractor shall notify Underground Service Alert (USA), telephone 800-642-
2444 to_havegexisting facilities marked in the field. The Contractor shall record the USA order
number and furnish.the order number to the Engineer prior to performing any excavations.

The Contractor. shall’ cooperate completely with all utility companies having facilities within the
project area.

Any delay caused by the utility companies in completion of their work will not entitle the Contractor
to additional compensation’or working.days.

B. OTHER EXISTING UTILITIES

The following utilities have distribution facilities within the Project area:
Pacific Gas and Electric

Contact: Mr. Barry Carangelo (925) 779-7774

Delta District

2111 Hillcrest Avenue

Antioch, CA 94509

AT&T (Telephone)

Contact: Mr. Terry Daughton (925) 823-0864
2600 Camino Ramon

San Ramon, CA 94583

Comecast (Cable)

Contact: Mr. Ryan Lawrie (925) 349-3481
2500 Bates Avenue

Concord, CA 94520

East Contra Costa Irrigation District (925) 634-3544
Contact: Ms. Pat Corey

626 First Street

Brentwood, CA 94513

The Contractor must notify and coordinate with the City and Comcast Construction Supervisor
prior to any work involving the “tie in” to Comcast pull box. Payment for work done under this
section shall be considered incidental to the construction and full compensation shall be included
in other items of work and no additional compensation shall be made therefor.
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C. LIMITS OF WORK

The Contractor shall limit his operations to the areas immediately adjacent to the roadway being
constructed. Where the specific limits of work are not designated on the plans or specified in
these Specifications, the Contractor shall limit his operation to the existing road rights of way.

All existing structures, residences, operating utilities, power poles, and other devices within the
work area shall be maintained at all times during construction.

Upon‘completion of this project, the Contractor shall return all property to its original condition prior
tothe start of construction.

Payment for‘'ecomplying with this section shall be included in the various other items of work, and
no additional eempensation will be allowed therefor.

SECTION TS-5 EXISTING HIGHWAY FACILITIES

The work performed in connection with various existing roadway facilities shall conform to the
provisions in Section 15,"Existing Highway Facilities,” of the Standard Specifications and these
Specifications.

All items of work under this Section, "Existing Highway Facilities”, and for which specific bid items are
not provided, shall be considered as included\in the contract items paid for in the various items of
work and no additional compensation.willdbe provided therefor.

A. REMOVE EXISTING PAVEMENT/CONCRETE

Pavement and concrete areas, including driveways, sidewalks, curb and gutter, as shown on the
plans shall be removed to the full structural depth/(to original subgrade) and disposed outside the
project site as provided in Section 15-2.03, "Dispasal", of the'Standard Specifications.

Payment for complying with the provisions of this section jshall include all labor, materials, and
saw cutting of AC and Concrete as specified in the Standard Specifications and these
Specifications, and as directed by the Engineer.

B. EXISTING FENCE

All existing fence removed for construction shall be replaced with temporary feneing until
construction is complete and the existing fence is replaced. Type and location”of temporary fence
shall be adequate to contain animals, to limit access, or to protect property'as may be required
and as approved by the Engineer.

The Contractor shall replace, repair, relocate, and/or reconstruct all fences at the locations
identified on the plans. Any other fence or segment of fence disturbed by the Contractor during
the performance of any other contract work shall also be repaired at the Contractor's expense.
New materials shall be used and such material shall be a replacement of the original fence in
regards to type of fencing, posts, and construction. Temporary fencing and removal and
replacement of fences will be considered incidental to the roadway construction and payment shall
be included in other items of work and no additional compensation will be allowed therefor.
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C. EXISTING SIGNS

All signs removed for construction shall be replaced after construction. Payment for removing and
replacing existing signs shall be considered incidental to the construction of the roadway and full
compensation shall be included in other items of work and no additional compensation shall be
made therefor.

D. EXISTING MAILBOXES

Where, existing mailboxes must be removed to perform the work, the Contractor shall furnish
tempaorary mailboxes so that mail service is not interrupted. The Contractor shall notify the local
post ‘office and the property owner of his construction activities prior to displacing mailboxes. The
existing.4nailbox shall be removed and stored, and replaced within three (3) working days.
Mailboxes. or‘ posts¢ which are damaged by the Contractor's work, shall be replaced with new
materials similar to the damaged item.

No extra payment will beé made for removing and replacing existing mailboxes. Removal and
replacement of mailboxesyshall .be considered incidental to the work and payment shall be
included in other items of work andwo additional compensation will be allowed therefor.

SECTION TS-6 TRAFFICICONTROL

General: Traffic control shall includesall_ work; equipment, and materials necessary to provide
advance construction signs with dates and information (three (3) each), no parking signs, towing,
traffic control signage, flaggers and all otherpecesSsary items as directed by the Engineer.

Public Convenience and Safety:

Attention is directed to the Caltrans Standard Specifications, Section 4-1.04 "Detours", Section 7-1.08
"Public Convenience", Section 7-1.09 "Public Safety"sSection 12-3.04 "Portable Delineators", and
Section 8-1.05 "Temporary Suspension of Work" and these'Technical Specifications.

Procedures:

Construction Area Traffic Control Devices

All temporary signs, delineators, and other traffic control items required by the Engineer to maintain
traffic shall be furnished and installed by the Contractor. Construction area ,signs, barricades,
channelizers, and other temporary traffic control devices as required for the project shall’be furnished,
installed, maintained, and removed when no longer required in accordance withthe provisions in
Section 12 "Construction Area Traffic Control Devices" of the Caltrans Standafrd Specifications, as
modified on the plans, and in these Technical Specifications. The Contractor shall_provide, for City
acceptance, traffic control diagrams for each stage of construction.

Three days before the pre-construction conference, the Contractor shall submit for acceptance by the
Engineer his plans for temporary traffic control through the project area for the duration of the project.
Detailed plans for each phase of construction shall be provided to the Engineer for review and
acceptance a minimum of ten (10) days prior to each change in traffic patterns. These detailed plans
shall also include the location of public convenience and advance warning signs to be used during the
construction. The Contractor's attention is directed to the most recent editions of Caltrans "Manual of
Traffic Controls" and the "Work Area Traffic Control Handbook" as published by Building News, Inc.,
for a guide to sign placement, taper lengths, etc. The traffic control plan must be accepted in writing
by the Engineer prior to the commencement of work or change in traffic pattern.
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The traffic control plan shall be prepared by a person who is certified by either the Institute of
Transportation Studies (ITS), the American Traffic Safety Services Association (ATSSA), the
International Municipal Signal Association (IMSA) or the State of California Department of Transportation
(Caltrans) as having successfully completed training in the design and operation of work zone traffic
control. Along with the Traffic Control Plan, the Contractor shall submit the Designer’s Certification.
Work shall not proceed without the Engineer’s advance approval of the Traffic Control Plan for the work
attempted.

The Traffic Cantrol shall be placed, maintained and removed under the direct supervision of a person
wha_is' certified by either the Institute of Transportation (ITS), the American Traffic Safety Services
Association (ATSSA), the International Municipal Signal Association (IMSA) or the State of California
(Caltrans) as having“successfully completed training in the design and operation of work zone traffic
control.

The Contractor shall designate in writing the person who shall have the responsibility for supervising the
activities associated with the Traffic Control. This designation, along with proof of certification, shall be
provided to the Engineer for his approval, two (2) working days in advance of any planned activity which
requires traffic control. Theqersen designated shall have the authority to stop the work if necessary.

Failure of the designated person to be present at the job site when any part of the Traffic Control is in
place shall be considered a failure on the part of the Contractor to perform a provision of the contract.
The Engineer shall, in accordance*with Section 6-1.05 “Temporary Suspension of Work” of the Caltrans
Standard Specification, suspend all work dntil such time satisfactory arrangements have been made to
have a certified person on the job site at‘all times when the Traffic Control is in place. The days on which
the suspension is in effect shall be considered wotking days if such days are considered working days
within their definition set forth in Section 8-1.06_of the Caltrans Standard Specifications.

No Parking Signs/Towing
During all phases of work, public traffic shall be permitted to pass,through the Contractor's operations
at all times with as little inconvenience as possible.

Section 12-2.02 of the Caltrans Standard Specifications is amended as follows: The Contractor shall pay
fully the cost of furnishing all flaggers, including transporting flagmen to"provide for passage of public
traffic. All employees (and owners if working in traffic) of the Contractor and . subcontractors must wear
safety vests at all times when at the job site. The Contractor shall not park vehicles or equipment in
areas that have not been approved by the Engineer.

Pedestrian and handicap access facilities shall be provided through construction areas within the
right-of-way as specified herein. Pedestrian walkways shall be provided with surfacing of asphalt
concrete, Portland cement concrete or timber. Surface shall be skid-resistant and\free of
irregularities.

The adjustment provisions in Section 4-1.03 "Changes" of the Caltrans Standard Specifications shall
not apply to the item of traffic control. Adjustments in compensation for traffic control will be made
only for increased or decreased traffic control system required by changes ordered by the Engineer
and will be made on the basis of the cost of the increased or decreased traffic control necessary.
Such adjustment will be made on a force account basis, as provided in Section 9-1.03 "Force Account
Payment" of the Caltrans Standard Specifications for increased work, and estimated on the same
basis in the case of decreased work.

Traffic control required by work which is classed as extra work, as provided in Section 4-1.03D of the
Caltrans Standard Specifications, will be paid for as part of said extra work.
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If the Contractor does not furnish and maintain all signs, traffic control devices, or surfacing in
accordance with these Technical Specifications, the City shall perform the required operations and bill
the Contractor at double the rate of all City expenses.

Measurement and Payment:

The contract lump sum price paid for "Traffic Control” (Bid Item No. 2) shall include full compensation
for preparing and implementing the traffic control plan, for furnishing all labor, materials, tools,
equipmentyand incidentals, and for doing all work involved in flagging, placing, removing, storing,
maintaining, moving to new locations, replacing, and disposing of the components of the traffic control
system, including concrete barriers and crash cushions, as specified in the Standard Specifications
and these/Specifications, and as directed by the Engineer.

SECTION TS=7 WATERING

Watering shall conform to the, Provisions in Section 17, "Watering," of the Standard Specifications and
these Specifications.

The Contractor will be responsible;for preventing airborne dust nuisance from the construction site by
watering and/or treating the site in such.a manner to confine dust particles to the immediate surface of
work.

Water for construction purposes ‘may not be ebtained from City fire hydrants. The Contractor shall
make his own arrangements for obtaining‘all water required for construction of the project.

Payment for complying with the provisions,ofsthis”Section shall be included in the various other items
of work and no additional compensation will he‘allowedtherefor.

SECTION TS-8 TRENCH EXCAVATION AND BACKFILL

Earthwork shall conform to the provisions of Sectiens19,,"Earthwork,” the Standard Plans and
Specifications. Trenches shall be excavated and backfilled asrShown on the plans, as specified in
these Specifications, and as directed by the Engineer“or designee. The City will retain an
independent laboratory to sample and test each potential“source«0f "pipe bedding and backfill
materials. The corrosive properties of the potential pipe bedding and dackfill material shall be
assessed. All fill materials shall have a minimum electricald resistivity greater than
3,000 ohm-centimeters, chlorides and sulfates less than 100 parts per million’ (ppm) each, and pH
within a range of 5.5 to 8.5. For concrete structures, the minimum eleCtrical conductivity should
exceed 1,000 ohm-centimeters, the chloride should be less than 500 ppm, and the pH should be
between 6.0 and 8.5. Approval by the Engineer is required of the trench and bedding material before
trench backfill operations start.

Trenches in existing pavement shall be according to the details provided in the utility improvement
plans.

A. WATER CONTROL AND DEWATERING

Water control shall conform to the provisions of Section 19-3.04 of the Standard Specifications
and these Specifications. The Contractor shall submit a plan to the Engineer for the proposed
method of dewatering (if required) five (5) days prior to the pre-construction meeting requiring
dewatering. The plan shall include all information regarding excavation phasing; pump and pipe
location; desilting method; discharge location; and any other applicable information.
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All water encountered in the excavation shall be disposed of by the Contractor in such manner as
will not damage public or private property or create a nuisance or health menace.

The Contractor shall furnish, install, and operate pumps, pipes, appliances and equipment of
sufficient capacity to keep all excavations and accesses free from water until the excavations are
backfilled, unless otherwise authorized by the Engineer.

The Contractor shall provide all facilities necessary to conduct water to the pumps. Water, if
odorless, may be discharged into an existing storm drain in a manner per NPDES requirements
and as approved by the Engineer. A means shall be provided for desilting the water before
discharging.

DewateringSystem shall remain functional between shifts, on holidays, on weekends, or during
work stoppages’ until.all the backfill is placed to avoid movement of the pipe.

B. EXCAVATION

The Contractor shall docall excavation of whatever substance is encountered to the lines and
grades shown on the _plans:~During trench excavation, any organic material or particles, lumps, or
rocks larger than 2% in. in maximum dimension removed from the excavation shall be disposed
off-site. Where it becomes necessary. to excavate beyond the limits of normal excavation lines in
order to remove boulders or othertinterfering objects, the void remaining after the removal of the
boulders shall be backfilled with suitable material and densified, as approved by the Engineer.
When the work limits allow, material suitable for trench backfill may be stockpiled along the side of
the trench. All such material shall be piled in"ansorderly manner a sufficient distance from the side
of the trench to avoid overloading andwto,prevent sliding into the trench. Stockpiling of excavated
material and all vehicles shall be kept at.a minimun lateral distance from the crest of the slope
equal to no less than one half the slope” height. The. Contractor shall do such grading as is
necessary to prevent surface water from entering the exeavation. The Contractor shall remove
and dispose of all water entering the excavation.| Disposal.of, water shall be done in a manner to
prevent damage or nuisance to adjacent properties’ and peri\the National Pollution Discharge
Elimination System (NPDES) requirements.

Due to width limitations, proximity of existing utilities, structures«and“access requirements, the
Contractor shall provide a vertical, open trench, shoring system for the entire length of this project.
Shoring of all trench excavations shall conform to the Sheeting and Shoring Section of these
Specifications.

In areas where the road will be open for traffic, the length of open trench or plated trench
permitted at any one time shall not exceed one hundred (100) feet unless this impacts access and
egress to any property, or as directed by the Engineer. All lanes shall be restored to traffic at the
end of each workday. The Contractor shall furnish and install non-skid steel plates-to span trench
sections which have not been backfilled. Non-skid trench plates shall have ‘a manufactured
surface with a coefficient of friction that equals or exceeds 0.35.

Approach and ending plates shall be attached to the roadway by a minimum of two (2) dowels
predrilled into the corner of the plate and drilled a minimum of two (2) in. into the pavement.
Interior plates are to be butted together. Fine graded asphalt concrete shall be compacted to form
ramps with a maximum slope of 8.5% with a minimum twelve (12) in. taper to cover all exterior
edges of the plates. When the plates are removed, the dowel holes in the pavement shall be
backfilled with graded fines of asphalt concrete mix. A concrete slurry or equivalent slurry mix
may be substituted with the approval of the Engineer or designee.
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All operations shall be carried out in an orderly fashion. Backfilling, compacting and clean-up work
shall be accomplished as sections of the pipe installation are approved and traffic through the
work shall be impeded or obstructed as little as possible.

Trench width shall be per City of Brentwood Construction Detail ST-25. The trench bottom shall
be free of bumps or hollows, and graded to provide uniform support along the length of pipe.
Excess excavated material and material unsuitable for backfill shall become the property of the
Contractor and shall be removed and disposed of away from the job site at the Contractor's
expense. The cost of removal and disposal of excess or unsuitable material shall be considered
as included in the unit costs for the pipe installation and no additional compensation will be made
therefore:

C. TRENCH STABILIZATION

Whenever, the bottom»of the trench is soft, rocky, or, in the opinion of the Engineer, otherwise
unsuitable as'a foeundation for the pipe, the unsuitable material shall be removed to a depth such
that when replaced with'trench stabilization material. Trench stabilization material for backfilling
the trench below the pipe‘shallconform to the requirements for pipe bedding material so that it will
provide a stable and_satisfactory foundation. Alternate backfill materials and methods may be
used with the approvalof the Engineer.

When the material below“the normal trench bottom (as specified in Section TS-5 D, "Pipe
Bedding") is ordered removed by the Engineer, the excavation below that point and the material
required to backfill the trench to.that'point shall be paid for at the unit price per cubic yard for
trench stabilization. Trench stabilization/quantities shall be agreed to in writing prior to backfilling
those portions of the trench.

D. PIPE BEDDING

Pipe bedding shall be placed above and below ithe pipe toithe lines and grades shown on the
plans.

Bedding material shall be placed to approximately thetsame elevation on both sides of pipe to
prevent unequal loading and displacement of the pipe. The difference"in elevation of the bedding
backfill on either side of pipe shall not exceed six (6) in. at any time.

Bedding material shall consist of Class 2 Aggregate Base, 3/4sn. maximum, — 3/4 clean (not
crushed) conforming to Section 26, "Aggregate Base," of the Standard.Specifications and of these
Specifications. Controlled Low Strength Material (CLSM) may be used for backfill.in the pipe zone
above the invert of the pipe. CLSM shall consist of Portland cement, ‘faggrégate, water, and
approved admixtures conforming to the following:

1. Portland Cement: ASTM C150, Type II.

2. Aggregate: Concrete sand, selected material from the excavation, imported material, or a
combination thereof as approved by the Engineer. Maximum aggregate size shall be 3/4 to
1in. The soluble sulfate content shall not exceed 0.3 % by dry weight.

3. Water: Potable quality.
Proportion the CLSM to be a flowable, nonsegregation, self-consolidating low shrink slurry.
The Contractor shall determine the materials and proportions used to meet the requirements
of these Specifications.
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The unconfined compressive strength at seven (7) days shall be a minimum of 100 psi and a
maximum of 300 psi.

The temperature of the CLSM discharged into the excavation shall be below 90 degrees
Fahrenheit.

Contractor shall develop mix design using samples from actual stockpiles to be used. Submit
mix design to Engineer at least fourteen (14) working days prior to use of the material in the
Work. Obtain approval of the mix design and strength results from Engineer.

Bedding material, excluding CLSM, shall be moisture conditioned to 3 percentage points
above optimum moisture content, and recompacted to not less than 90% relative compaction
as determined, by ASTM D1557.

E. TRENCH BACKFILL
Trench backfilhshall econform to Section 100 of City of Brentwood Specifications.

Trench backfill shall, econsist of the trench area from the top of the pipe bedding to the ground
surface, or if within a readway, tothe bottom of the roadway subgrade.

Native excavated material shall be“free of all organic material, rubbish, debris, rocks exceed 2Y2
in. in any one dimension and other objectionable material.

Backfill shall be compacted by impact; vibratien, or by a combination of these methods, as
approved by the Engineer. However,impacttype compactors shall not be used around over PVC
pipe until backfill over the top of the pipe.exceeds four (4) feet in the number of “lifts” specified in
the City of Brentwood Standards. Not jetting will be permitted.

All backfill shall be placed in maximum eight (8) in. uncompacted lifts.

Compaction shall be moisture conditioned to 3 percentage /points above optimum moisture
content, and recompacted to not less than 95% relative compaction, as determined by ASTM
D1557.

To minimize excessive live loads on pipe, a minimum of four (4) feet of compacted fill shall be
placed over the pipe before impact type compactors are used or pewer-operated hauling or rolling
equipment travels over the pipe.

Trench compaction testing shall be provided at no cost to the Contractor by the City of Brentwood.
The Contractor shall excavate test pits and provide access to all depths in all trenches by
maintaining shoring system components as needed to allow the technician to enterthe trench and
perform compaction tests at various depths. Costs for retesting and reinspection due to failure of
the tested material to meet the compaction requirements will be borne by the Contractor, with the
costs for retesting being deducted from the Contractor's monthly progress payments subtotal prior
to deducting any applicable retentions.

Excavating test pits and maintaining the trench shoring system for compaction testing shall be
included in the unit price per lineal foot paid for pipe installation and no additional compensation
shall be made therefor.
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F. TEMPORARY PAVING

The Contractor shall place temporary surfacing promptly after backfilling and shall maintain such
surfacing until permanent paving work can be installed.

Temporary paving shall consist of asphalt cutback rolled to provide a smooth surface. Use of a
backhoe or other equipment with grooved tires to roll cutback shall be prohibited. All edges shall
be contoured to provide a smooth transition between the existing grade and the cutback surface.
The Contractor shall maintain the surface free of depressions, bumps, loose pieces, and other
defects at all times.

Temporary pavement shall be replaced with permanent pavement as soon as is practical after the
trench'is backfilled and as allowed by the Engineer.

Until the permanent pavement is placed, the base rock and temporary asphaltic plant mix at the
surface of the'trench shall be maintained at all times. Continuous inspection and maintenance of
the trench area will be required.

G. MEASUREMENT AND.PAYMENT

Trench excavation, water control'and dewatering, bedding and backfilling, pavement sawcutting,
and placement of temporary paving and‘placement of permanent pavement will be considered as
included in the contract unit price.paid per linear foot for various types and sizes of pipe installed,
and other items of work, and will not be measured as separate items.

SECTION TS-9 SHEETING AND SHORING

Excavations shall be adequately shored and braced so that the earth will not slide, move, or settle and
so that all existing improvements of any kind will be fully protected from damage.

Attention is called to Article 6 of "Construction Safety Orders"jof the California Division of Industrial
Safety which applies to all open excavations made in the earth's surface, including trenches.

Trenches over five (5) feet in depth shall be evaluated for stability prior t0 personnel entering the
trench. Where trenches are deeper than five (5) feet, the Contractor shall comply with the current
California Occupational Safety and Health Administration (CAL OSHA) reguirements pertaining to
trench safety.

At least seven (7) days prior to excavation for any trench five (5) feet or more in depth trenching shall
not begin until the Contractor has submitted to the Engineer a copy of the Contractor's detailed plan
for worker protection from the hazards of caving ground during the excavation of sueh.trench.

The Contractor shall be aware that in no case should slope height, inclination, and excavation depths
exceed those specified in local, state, or federal safety regulations. Specifically, the Contractor shall
be aware of the current OSHA Health and Safety Standards for Excavations, 29 CFR Part 1926.

The Contractor's "responsible person”, as defined in 29 CFR Part 1926, shall evaluate the soll
exposed in the excavations as part of the Contractor's safety procedures.

The Contractor shall furnish, install and maintain such sheeting, timbering, lagging and bracing as
indicated on the Contractor's detailed plans or any additional precautions not specifically set forth
necessary to support the sides of the trench. The protection of adjacent structures from movement of
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the ground and the elimination of the element of danger of life, property, or to existing improvements
is the intent of this requirement and shall be the sole responsibility of the Contractor.

Additional supports requested by the Engineer shall in no way relieve the Contractor of the
Contractor’s responsibility for the sufficiency of the Contractor’s precautions.

All such sheeting, timbering, lagging and bracing shall, unless otherwise required by the Engineer, be
removed during backfilling in such a manner as to prevent any movement of the ground or damage to
the piping ‘or other structures.

The_Contractor shall assess the adjacent utilities tolerance for settlement and lateral movement in
communigation with the utility's owners. The Contractor's shoring system shall limit movement to less
than the tolerable amount.

Damages resulting fromdthe Contractor's operations shall be repaired or replaced to the satisfaction of
the respective utility owner at,the Contractor's expense.

Payment for sheeting and shoring, will be considered as included in the contract unit price paid per
linear foot for various types and Sizes of pipe installed, and other items of work, and will not be
measured as separate items

SECTION TS-10 AGGREGATE BASE (CLASS 2)

Aggregate base shall be Class 2 ‘and_shall conform to the provisions in Section 26, "Aggregate
Bases", of the Standard Specifications ‘and these Specifications.

The coarse aggregate (material retained on the Na. 4 sieve) shall consist of material of which at least
25% by weight shall be crushed particles as determined.by:€alifornia Test 205.

Aggregate shall conform to the grading and quality requirementsias shown in Section 26, "Aggregate
Bases", of the Standard Specifications.

Aggregate base shall be placed in lifts no greater than 8 inches in loose thickness and in a manner
that avoids segregation, moisture conditioned as necessary, and eompacted to at least 95% of
relative compaction.

Aggregate base shall not consist of any recycled material or products such as."Sierra-Crete" by
Dupont, or the like.

Payment for aggregate base will be considered as included in the contract unit price paid per linear
foot for various types and sizes of pipe installed, and other items of work, and willlnot be measured as
separate items.

SECTION TS-11 CONCRETE SIDEWALKS AND HANDICAP RAMPS

Concrete sidewalks and handicap ramps shall be constructed of concrete in conformance with City
Construction Detail ST-23, ST-21 and ST-24, as detailed on the plans, Section 73, "Concrete Curbs
and Sidewalk," of the Standard Specifications, and these Specifications, at locations shown on the
plans. Aggregate base shall be Class 2 in conformance with these specifications, and shall be placed
under sidewalks, handicap ramps, and driveways.

The driveway and sidewalk subgrade shall be moisture conditioned by sprinkling, and compacted to
95% relative compaction prior to the placement of the rock cushion in the slab area.
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Concrete shall be cured using the curing compound method for curb, sidewalks, and gutters, the
curing compound shall be the clear or translucent type conforming to the specifications of AASHTO
Designation: M148, Type 1 except that the loss of water in the water retention test shall not exceed
0.040 gram per square centimeter of surface. The curing compound shall contain a fugitive dye and
shall be applied at the approximate rate of 1 gal per 150 sqg. ft. of area. The curing compound shall be
applied in a manner that will provide a complete coating of all exposed faces of the concrete surface.
Alternate curing methods shall be submitted to Engineer for approval before use.

Paymentfor ‘concrete sidewalks and handicap ramps will be considered as included in the contract
unit price paid per linear foot for installation of pull boxes, and will not be measured as separate items.

SECTION TS-12 JOINT TRENCH
A. DESCRIPTION OF WORK

Any bid items'may be increased/decreased at the established unit bid item cost. The contractor
will trench, backfill, supply andinstall conduits for City of Brentwood Fiber Optic System. All work
done by the contractor must be inspected and accepted by the City inspector and the Engineer.
Prior to bid submittal, the‘bidder‘shall become familiar with the site of work. The contractor will
coordinate work with otherimprovements. Any potential conflicts shall be reported to the Engineer.
All work shall be installed<in full“accordance with the respective utility companies' standard
practices, state, county and soils engineér requirements. Nothing contained or omitted in/from the
drawings and attachments shall“relieve the contractor of responsibility to provide for a complete
system that is acceptable to the City. /The contractor must be familiar with City of Brentwood
construction specifications, requirements,and/construction practices. The City inspector will have
the final determination regarding their area of respensibility. Prior to the start of construction, the
contractor will notify U.S.A. for mark-out servicess»All ducts/conduits will be cleaned and
mandrelled in the presence of the utility inspector. Pull ropes will be installed and ducts capped
where applicable. Contractor will maintain two (2) sets of RED LINE, "AS BUILT" drawings, on a
daily basis, for the Engineer's use: One (1) set (cleansandilegible) will be provided to the Engineer
for the City's permanent records. "As Built" plan will shew installed quantities.

B. COORDINATION

The contractor is responsible for protecting all existing overhead and undergrounding facilities
from damage. This will include plating in some areas. The contractor will'include the following in
the respective bid items:

1. Temporary pavement (cut-back), plywood, steel plates, barricades and other items to provide
public safety and access The contractor will maintain job site safety items at all times. The
Engineer will be provided with a list of 24 hour phone numbers.,

2. The contractor will be responsible for the disposal of spoils and debris and to keep the job site
clean and orderly. Stockpiling of import material will be at the direction of the Engineer.

3. The contractor will include in the respective bid items the cost of tunneling under or crossing
over other utilities. When crossing under existing facilities, the contractor may directional drill
or jack and bore, at his option. Trenching unit prices shall include the afore mentioned work.
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C. TRENCHING

Trenching and backfilling shall be done in accordance with the Standard Specifications, Section
19, "Earthwork" and City of Brentwood specifications.

D. MEASUREMENT AND PAYMENT

The contract price paid per linear foot for "trenching” shall include full compensation for furnishing
all laber, materials, tools, equipment and incidentals and for doing all the work involved in
trenching;, removing excess material, placing bedding, concrete caps, envelope material
backfilling, and compacting as shown on the plans, as specified in these special provisions, and
as directed byathe Engineer. Exact locations and elevations for vaults, boxes, and pads shall be
marked in the field by the engineer. The contractor shall review each location prior to the start of
excavation. Allvaults, secondary boxes and pads shall be set to final grade. They shall be free of
mud, debris and dirt

E. BID ITEM — CONDUIT (SURPPLY AND INSTALL)
1. CITY OF BRENTWOGD FIBER OPTIC SYSTEM

The contractor shall provide and install all conduit, boxes, material, and equipment necessary
to construct the City of Brentwood fiber optic facilities as shown on the plans and as specified
herein.

2. MEASUREMENT AND PAYMENT - CONDUIT/DUCTS/VAULTS

The contract unit price for Fiber. Opti¢c, conduit/ducts/valuts shall be considered full
compensation for furnishing all labor, materials, equipment, tools and incidentals necessary for
all substructures, including pull ropes and‘mandrelling-as indicated on the contract plans and
these special provisions.

SECTION TS-13 CONDUITS

Conduit (Directional Boring)

The contractor shall supply SDR 11 high density polyethylene (HDPE) conduit on reels of the size as
noted on the Plans. Each conduit shall have a unique color. All conduits shall be connected by a
coupler. Conduits shall be stubbed and grouted into pull boxes in the“locations as depicted on the
Plans.

Conduit (Open Trench)
The Contractor shall supply Schedule 40 PVC conduits as noted on the plans. Conduits'shall be
stubbed and grouted into pull boxes in the locations as shown on the plans.

Testing
Upon completion of conduit installation, each conduit shall be proofed to verify continuity and integrity.

All conduits must be proofed after backfilling, but prior to final paving. The Engineer or designee must
be present at the time of the test.

Proofing shall be accomplished by pulling a solid aluminum or steel mandrel or by blowing a pig. The
outside diameter of the mandrel or pig shall be a minimum of eighty percent of the inside diameter of
the conduit and four inches long. Upon completion of the test, a pull rope or mule tape is to be
installed in each conduit and tied off in a pull box at each end. In addition, a #10 copper tracer wire
shall be pulled in the conduit system.
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Measurement and Payment
The quantities will be measured and paid as follows:
e Install 1-4 inch HDPE or Schedule 40 Conduits: Measure in a unit of length in feet as
determined by actual field measure of the conduit installed. (Bid Item No. 3)

Payment for complying with the provisions of this Section shall include all labor, materials, asphalt
restoration, aggregate base, landscape restoration, concrete restoration, pull rope, locate wire,
testing, and for doing all of the work involved in conduit installation, complete in place, as specified in
the Standard‘Specifications and these Specifications, and as directed by the Engineer.

SECTIONTS-14 FIBER PULL BOXES

The contractor shall install and supply fiber pull boxes as indicated on the Plans. The fiber pull boxes
shall be Jensen Precast'P48 or approved equal with a lockable lid.

At three (3) locations of the preject as shown on the Plans, signal interconnect (SIC) boxes will be
substituted with P48 boxes. «Some,concrete sidewalk removal, SIC box removal, conduit reconnection
and replacement as necessarysis invalved.

Measurement and Payment
The quantities will be measuredi@and paid-as follows:
e Furnish and Install P48 Fiber Pull Box:\ Measured in a unit of each as determined by actual
field count including concrete sidewalk removal SIC box removal, conduit reconnection and
replacement as necessary. (Bidltem No. 4)

Payment for complying with the provisions of.this Section shall include all labor, materials, aggregate
base, landscape restoration, concrete restoration, transportation, and for doing all of the work involved
in Pull Box installation, complete in place, as specified in /the Standard Specifications and these
Specifications, and as directed by the Engineer.

SECTION TS-15 FIBER OPTIC CABLE

The contactor shall verify that all existing fiber optic/conduits are freedand clear of any blockage and
has pull rope or interconnect wire installed. If pull ropes or interconnect wires are missing or have not
been installed, it is the contractor’s responsibility to install the pull rapes.« Cost.0f installing these pull
ropes are deemed to be included in the cost of installing the fiber optic*¢able.

The contractor shall furnish and install one single mode fiber optic cables containing~48 and 144
strands. The basic cable will be a loose tube riser rated gel-free cable.

The 48 strand cable shall be FREEDM 48 — EWF — T4101 — D20 or approved equals

The 144 strand cable shall be FREEDM 144 — EWF — T4101 — D20 or approved equal.

The cable shall be furnished and installed in once continuous unit with no splices. The cable shall be
installed by hand without mechanical assistance. At no time shall the pull tension exceed 600 pounds
or the manufacturer’s specifications.

At each pull box and at the cable ends, a variable length of cable coil (as shown on the plans) should
be placed. At each pull box, a tag shall be installed on cable that states “City of Brentwood Fiber
Optic Cable.” A unique identification number shall also be listed on the tag. Prior to acquisition of the
tag, the contractor should obtain this information from the City.
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All distances shown on plans are approximate only and are wall to wall. No allowance has been
made for vertical or horizontal irregularities. Contractor shall provide sufficient cable to satisfy length
and coil requirements without splicing cable.

Measurement and Payment
The quantities will be measured and paid as follows:
e Provide and Place 48 Strand Single Mode Fiber Optic Cable: Measured in a unit of length in
feet,as determined by the cable sequential. (Bid Item No. 5)

¢ < Provide and Place 144 Strand Single Mode Fiber Optic Cable: Measured in a unit of length in
feet as determined by the cable sequential. (Bid Item No. 6)

Payment fer<complying -with the provisions of this Section shall include all labor and materials for
doing all of the work involved in fiber optic cable installation, complete in place, as specified in the
Standard Specifications and these Specifications, and as directed by the Engineer.

SECTION TS-16 STRAND TERMINATION

The contractor shall furnish and supply'a rack mount termination shelf. Each fiber shall be terminated
with LC type connector and capped or with fiber patch panel with LC termination or spliced to a LC
type connector pigtail. The nominal Joss of the connector termination shall not exceed 0.50 DB. The
contractor shall supply a break-out Kit for each tube.

The termination sequence shall comply with standard telecommunications practice. For example,
blue is strand 1, orange is strand 2, ete.~ The /strands shall be terminated in sequence in the
enclosure.

Measurement and Payment
The quantities will be measured and paid as follows:
e Terminate Fiber Optic Cable with Fiber Patch Panel.and LC,Termination: Measured in a unit
of each as determined by field count. (Bid Item NO{7)

The following are the recommended strand termination accessories or@pproved equal:
o Fiber Optic Termination Shelf, 19-inch rack mount, 144 duplex position 288 fiber termination
shelf: PCH-04U.
e Integrated Coupler Panel Pigtail Modules (provides the connector panel and, the pigtail into a
single factory manufactured module) — CCH-CM12-04-PO3EH (E=SMF28E Glass).
Fiber Optic Buffer Tubing Kits — Corning BT47.
Strain Relief Bracket — PC4-STRN.
Universal Cable Clamp Strain Relief Kit — UCC-001.
Splice tray — 3M Fibrlok 2524 Splice Organizer Tray. (This is for the Corning Shelf, not the.3M
splice closure).
¢ Miscellaneous consumables to complete the termination.

Payment for complying with the provisions of this Section shall include all labor, materials, termination
shelf, connectors, and consumables for doing all of the work involved in the Fiber Termination,
complete in place, as specified in the Standard Specifications and these Specifications, and as
directed by the Engineer.
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SECTION TS-17 SPLICE FIBER OPTIC STRANDS (NOT A PART OF THIS WORK)

The contractor shall furnish and supply an outdoor rated fiber optic cable splice enclosure. All splices
shall be by fusion equipment, no mechanical splices are allowed. The nominal loss of each splice
shall not exceed 0.10 DB.

The strand splicing assignment shall be as shown in the Plans.

The following\are the recommended strand splicing accessories or approved equal.
o < FiberOptic Splice Closure — Butt splice with capacity for 144 Mass Fusion Splices: 3M 2178-
XSB.
e Fiber Optic Splice Trays for 3M 2178-XSB: 2532 with the capacity for 72 Mass Fusion splices
per tray.
¢ Miscellaneous consumables to complete the splice.

Measurement and Payment
The quantities will be measured and paid as follows:
e Splice Fiber OptiesStrands:/ Measured in a unit of each as determined by field count.

Payment for complying with the4provisions of this Section shall include all labor, materials, splice
enclosure tray, and consumables for doingyall of the work involved in Splice Fiber Optic Strands,
complete in place, as specified in the Standard Specifications and these Specifications, and as
directed by the Engineer.

SECTION TS-18 TEST FIBER OPTICCABLE — OIDR

Upon completion of installation and termination of the fiber eptic cable link, all cable splices shall be
tested with an Optical Time Domain Reflectometer (OTDR)./"A link is considered the span between
two fiber optic termination locations. The testing procedure is as fallows:

1. Contractor shall perform bi-directional Optical Timex¥Domain ‘Reflectometer (OTDR) testing to
determine the power loss at splice locations on installed fiber strands. All testing shall be
completed with all splicing enclosures in their final resting configuration,and with the cable vault
and/or splice box covers closed. OTDR testing is only required if fiber splices are present on
installed fiber strands.

(a) OTDR tests shall be taken from both end points and shall be recerded at the 41310 and 1550
nm wavelengths to determine power losses at each splice point.

(b) Contractor's loss/attenuation objective for each fiber optic splice shall 'be 0.10 db,_ when
measured in one direction with an OTDR test set. If after three attempts thisgparameter is not
met, the splice will be marked as "out of specification.” the splice will remain provided the
average loss/attenuation value of all splices on an individual fiber strand basis does not
exceed 0.10 db for the entire link.

2. All OTDR traces, splice loss measurements, shall be recorded by contractor will be provided to the
city.

Measurement and Payment
The quantities will be measured and paid as follows:
e Test Fiber Optic Cable - OTDR: Measured in a unit of each as determined by field count. (Bid
Item No. 8)
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Payment for complying with the provisions of this Section shall include all labor and materials for
doing all of the work involved in Test Fiber Optic Cable - OTDR, complete in place, as specified in the
Standard Specifications and these Specifications, and as directed by the Engineer.

SECTION TS-19 TEST FIBER OPTIC CABLE — POWER METER

Upon completion of installation and termination of the fiber optic cable link, it shall be tested. A link is
considered, the span between two fiber optic termination locations. The testing procedure is as
follows:

1. Contractor shall perform bi-directional power meter testing on installed city fiber strands to
determine the overall end-to-end power loss and continuity. All testing shall be completed with all
splicing. enclosures in their final resting configuration and with the cable vault and/or splice box
covers closed.

2. Power meter tests shall be,taken from both end points and shall be recorded at the 1310 and
1550 nm wavelengths.

3. The end to end loss value shall have an attenuation rating of less than or equal to the following:

e At 1310 nm: (.50 db/kméx length of cable in km) + (number of connectors x 0.50) + (0.10 x
number of splices)

e At 1550 nm: (.40 db/km x lengthfof.cable in km) + (number of connectors x 0.50) + (0.10 x
number of splices)

4. Power meter tests shall also be completed'to verify’and ensure that no fibers have been crossed
at any of the splice points or terminations within the netwerk.

5. The Contractor shall supply the test results to the City in written form.

Should any of the strands fail, the contractor shall determine thé cause and repair and re-test at no
cost to the City.

Measurement and Payment
The quantities will be measured and paid as follows:
e Test Fiber Optic Cable — Power Meter: Measured in a unit of each as determined by field
count. (Bid Item No. 9)

Payment for complying with the provisions of this Section shall include all labor‘and materials for
doing all of the work involved in Test Fiber Optic Cable — Power Meter, complete in place, as/specified
in the Standard Specifications and these Specifications, and as directed by the Engineer.
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